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Attachment A


Memorandum for General RFP                 Letter of Configuration

To:
Vendors with a current valid proposal for RFP #3253 for Consulting Services FILLIN "Enter the recipient's name." \* MERGEFORMAT 
From:
David L. Litchliter

Date:
 FILLIN "Enter the date in long format (ex.  September 30, 2002)." \* MERGEFORMAT January 22, 2003

Project Number: 
34062 FILLIN "Enter the project number." \* MERGEFORMAT 
Contact Name:
Rita Rutland FILLIN "Enter the contact name." \Title\* MERGEFORMAT 
Contact Phone Number: 
(601) 359-1022 FILLIN "Enter the contact phone number." \* MERGEFORMAT 
Contact E-mail Address:
rutland@its.state.ms.us FILLIN "Enter the contact e-mail address." \* MERGEFORMAT 

The Mississippi Department of Information Technology Services (ITS) is seeking services described below for purchase by the Mississippi Department of Environmental Quality (MDEQ), Office of Pollution Control, Division of Surface Water. Our records indicate that your company currently has a valid proposal on file at ITS in response to RFP #3253 for Consulting Services. Our preliminary review of this proposal indicates that your company offers services that are appropriate to the requirements of this project. Please submit a written response for the requested services.

The MDEQ is requesting proposals for consulting services to analyze, design, develop, test and implement an integrated Loan Information Control System (LICS).  Vendor services should also include developing a prototype, providing data conversion, training system users, developing system documentation and providing post-implementation support.  MDEQ currently uses four different systems to manage the Loan Information data.  MDEQ seeks a Vendor to integrate these data and services into one fully-functioning, integrated system.

1. INTRODUCTION AND BACKGROUND 

The MDEQ Office of Pollution Control is charged with the responsibility of enforcing federal and state laws to “…conserve the air and water and to protect, maintain and improve the quality thereof for public use”.  The Surface Water Division (SWD) deals with the water quality of all intrastate, interstate and coastal waters.  SWD also conducts several assistance and technical outreach programs, including administering a State Revolving Fund loan program (SRF).  The SRF was established to primarily address wastewater and drinking water project issues.  The SRF provides monies to 1) assist local municipalities and subdivisions needing financial assistance to construct water treatment facilities and to 2) communities in a timely manner to handle drinking water emergencies.

The MDEQ currently uses four distinct systems, coded in Foxpro for Windows, to handle Water Control Fund Loan activities.  The goal of each system is to track the progress of the loan from origin to the end of project implementation.  The following existing systems are used by MDEQ to capture the pertinent loan information:


Drinking Water Systems Improvements Revolving Loan Fund (DWSIRLF)


Water Pollution Control Revolving Loan Fund (WPCRLF)


Water Pollution Control Emergency Loan Fund (WPCELF)


Drinking Water Systems Emergency Loan Fund (DWSELF)

All four systems are essentially identical in functionality.  The data content varies slightly from system to system.  Captured data includes: the status of the project, people associated with the project, sources of money, and the loans that were provided to the applicant. The current systems consist of three basic components:  the main menu (for data maintenance), the reports menu and the management menu. The systems perform the following general tasks:

· Track the progress of a loan from origination to the end of project implementation, 
· Record the project status, project participants, sources of money and applicant loans, and
· Produce reports for mandatory federal and state level reporting, management and operational control.  
The detailed components of these systems track the following events:

· Documenting the project data including the contact person information, begin and end date of the projects and the project phases;

· Documenting the information about the consulting engineers, title counsels, project manager involved in the project and his/her contact information;

· Documenting the planned money to be spent in the project and the amount of loan that the requesting agency is requesting from the fund;

· Calculating the monthly repayment amount, the amount of interest on the loan and the remaining balance on the loan;

· Maintaining current loan information specific to the building/rebuilding/improvement of drinking or waste water facilities (dependent upon which type of loan is being granted); and 

· Keeping up with the phases of the project.  Typical phases include: 

· Facility planning

· Intergovernmental Review

· Plans and Specifications

· Loan Acquisition 

· Loan Application

· Loan Award

· Loan Disbursement Record

· Cost Categories

· Preconstruction

· Construction

· Change Orders

· Closeout

2. STATEMENT OF UNDERSTANDING

2.1 MDEQ is seeking a customized development.  Vendors are discouraged from proposing a COTS solution.

2.2 The vendor must agree to act as prime contractor on this project and must guarantee the performance and delivery of all tasks, goods and services under this contract regardless of the number of subcontractors employed by the proposing vendor.

2.3 Vendor must identify all subcontractors proposed for this project and must include project references and resumes commiserate with the project responsibilities proposed for the subcontractor.

2.4 Vendor must be aware that ITS and MDEQ want the most satisfying combination of price, performance and modern technology possible within the constraints of this set of specifications and the agency’s budget.

2.5 ITS and MDEQ consider performance of vendor on outstanding contracts and support of customer after the sale to be of critical importance.  Therefore, in the evaluation process for contract award of new projects, vendors with good performance ratings will be at a decided advantage and vendors with poor performance ratings will be at a decided disadvantage or be subject to disqualification at the discretion of the State.

2.6 All findings, designs, documentation and other deliverables produced for this project will become exclusive property of MDEQ Office of Pollution Control, Division of Surface Water.  Any termination of consulting services will result in the project team using all deliverables to secure proposals from alternate consultants to proceed with software development, testing, training, and implementation.

2.7 To secure the Vendor’s performance under the contract, the Vendor agrees that the State shall hold back a retainage of 10% of each amount payable, including amounts payable under Change Orders subject to completion and final acceptance of all deliverables for each project phase.  Each amount payable shall be derived from a project schedule mutually devised by all parties documenting each major milestone or deliverable and the prorated portion of the project cost applicable to the deliverable.  The final payment in each project phase shall be no less than 10% of the total amount for that phase.   Each payment will be made within 45 days of invoice acceptance.  These and other terms and conditions are further amplified in the attached contract, Attachment B.

2.8 Rita Rutland will be the sole point of contact for this Letter of Configuration (LOC).  All communication in reference to this project shall be directed to her.  Until a Contractor is selected and the selection is announced, responding Vendors may not communicate, either orally or in writing with any State staff except for Rita Rutland.  Failure by any Vendor to abide by these rules could result in the disqualification of the Vendor.
2.9 MDEQ and ITS are only obligated to respond to written questions concerning this LOC and are bound only by written responses.  MDEQ and ITS will not be bound by oral explanations or instructions given at any time during the competitive process or after award.

2.10 Vendors may request additional information or clarifications to this LOC using the following procedure.  Vendors must clearly identify the specified paragraph(s) in the LOC that is in question.  Vendor must deliver a written document to Rita Rutland at ITS by February 11, 2003, at 3:00 P.M.  This document may be delivered by hand, via mail, e-mail or by fax.  Address information is contained below.  Fax number is (601) 354-6016.  ITS WILL NOT BE RESPONSIBLE FOR DELAYS IN THE DELIVERY OF QUESTION DOCUMENTS.  It is solely the responsibility of the vendor that the clarification document reach ITS on time.  Vendors may contact Rita Rutland to verify the receipt of their document.  Documents received after the deadline will be rejected.  All questions will be compiled and answered and a written document containing all questions submitted and corresponding answers will be distributed to each vendor by close of business on February 14, 2003.  Contact information is as follows:

Rita Rutland, Technology Consultant

Mississippi Department of Technology Services

301 North Lamar Street, Suite 508

Jackson, MS 39201

601-359-1022
rutland@its.state.ms.us
3. SERVICE REQUIREMENTS

3.1 Vendor must provide a fixed price for the services requested.  Vendor should include as individual line items, cost for development, installation, training and product support.  

3.2 Vendor should provide a rates schedule detailing the hourly rate by each role and skill level proposed for the project.  The proposed hourly rate should be the ‘fully loaded rate’ including any travel, lodging and per diem or related expenses.  

3.3 Vendor should identify as a specific line item the cost for six months of post-implementation support coverage.

3.4 Vendor should also include within this bid response an hourly change order rate for requests that MDEQ and the Vendor agree fall outside the scope of the project.  Proposed change order rate should be the very best bottom line rate available and should be inclusive of all labor, travel, lodging and per diem.

3.5 Vendor should be aware that payments for this project will be made on a deliverables-based basis, upon State acceptance of the project deliverables and/or milestones.  Vendor should submit with the bid response a proposed schedule of project deliverables/milestones with associated payments and due dates.  

3.6 Vendors remaining in contention by Step III of the MDEQ evaluation, as outlined in Section 5, Evaluation Criteria may, at the option of MDEQ, be interviewed by the MDEQ project team to assess their grasp of issues raised in this LOC and their ability to communicate an understanding of MDEQ project needs.  Vendors will be rated based upon the project team’s assessment of the interview.  The MDEQ project team will use this information in completion of all qualitative scoring of the vendor’s proposal.

3.7 Vendor must furnish information relative to the experience and practices of his company in software development and implementation.  Vendors with governmental experience or experience with environmental quality regulatory agencies will receive extra consideration.

3.8 Vendor must provide descriptions of a minimum of three projects where they, operating as the prime contractor during the entire system development lifecycle, successfully implemented a solution similar in size and scope to the system being requested in this LOC.  The description must include scope of the project, project time frame, number of users, and a description of the production environment.

3.9 The vendor must propose an adequate level of staffing to ensure the successful completion of the project.  The proposed individuals should possess the necessary skills and certifications for the roles they are filling.  All individuals proposed for this project must have a minimum of two years experience performing the role they are proposed to fill.  Vendor should identify the role each proposed individual is proposed to fill. 

3.10 The vendor should include resumes for all individuals proposed for this project.  These resumes should include project references that may be called by MDEQ to verify experience.  The following information should be listed for each project reference provided by the proposed individual:

3.10.1 Company Name

3.10.2 Immediate Supervisor’s Name

3.10.3 Immediate Supervisor’s Title

3.10.4 Supervisor’s Telephone Number

3.10.5 Supervisor’s Fax Number

3.10.6 Supervisor’s E-mail address

3.10.7 Duration of Project

3.10.8 Direct Relevance to this Project

3.11 Vendor staff proposed to perform roles required in the development life cycle for this system should have a minimum of five years software development experience and a minimum of two years experience filling the role they are proposed to fill.  Vendors proposing staff with experience in the development of financial software will receive extra consideration.

3.12 Vendor staff should have experience developing systems using the Oracle 2000 suite of tools.  

3.13 MDEQ reserves the right to approve all individuals assigned to this project.

3.14 ITS reserves the right to eliminate any vendor that does not meet the above requirements.

3.15 The vendor team must work closely with the State’s staff in all aspects of this project.  The State will identify a primary contact to serve as the project manager for all project activities.  The vendor must acknowledge that the vendor staff will work under the direction of the MDEQ project manager on this project. 

3.16 The State also anticipates allocating the services of an MDEQ programmer for this project.  This programmer will be the State resource for supporting and maintaining this system post-implementation.  It is imperative that the Vendor provide for adequate knowledge transfer from Vendor staff to the identified State project resource during the project.  For the LOC response, Vendor should identify specific areas and methods whereby this knowledge transfer can occur during the project.

3.17 The vendor must detail in this bid response what responsibilities will be mandatory for the customer staff to fulfill relative to the development and implementation of the requested system.

3.18 The vendor is requested to provide details on the features, functions or other considerations exclusive of the specified requirements that their company affords the customer that may provide a distinct value to MDEQ.  In the event that such features, functions or other considerations do provide a distinct benefit, the State reserves the right to give the vendor additional consideration.  ITS and MDEQ will make the sole assessment of the relative merits of each added value proposal to the agency.

3.19 Vendor is required to work onsite at the Southport Mall facility unless approved by MDEQ. MDEQ will provide office workspace and communications access. MDEQ will also provide equipment (i.e. laptops, desktops and/or printing capabilities) for up to two Vendor staff members. 

3.20 Vendor should be aware that the functional and technical specifications contained in this LOC are not comprehensive and should be used only as a baseline to start defining the system.  Vendor is expected to perform a comprehensive analysis and design phase to flesh out the detailed specifications of the system.  Some representative screen prints of the existing revolving loan systems are appended to this LOC as Attachment C.  Some representative data fields/table layouts for these systems are appended to this LOC as Attachment D.  Vendors may request additional documentation, including a user’s manual produced by the original system developer, if they believe it will assist them in developing their proposal. Please follow the instructions in point 2.9, above, to obtain copies of this documentation.

3.21 Vendors should familiarize themselves with the information in this LOC related to MDEQ’s technical environment platforms and intended direction in data management technology.  

3.22 The State expects the vendor to manage the project most effectively during all phases.  The vendor must provide for the bid response a proposed project work plan that they are prepared to follow.  The proposed work plan will form the basis for a Project Work Plan to be jointly developed by the Vendor and the MDEQ project staff upon project award.
3.23 The expected high level tasks are outlined below.  The vendor’s proposal should include a detailed work plan including activities, tasks, proposed personnel, estimated hours for each task, scheduled deliverables and targeted start and end dates.  Vendor should also include a Statement of Work describing how each task/phase will be conducted.








Requirements Analysis






· Data analysis






· Requirements Specification






· Business Process Prototype








Detailed Design






· Application architecture design

· Initial Database design data model

· Initial Data Conversion/migration

· Initial Working Prototype (A system with real data and flow with most of the data entry forms and a part of reports and queries)






· Testing approach Building System

· Prototype testing and review (revised with users comments incorporated)

Building System






· System performance, security, control and operations procedures



· System documentation, training materials






· Program code






· Code review

· Optimized data model / database design finalized

· Intermediate data conversion/migration






· Unit testing








       
Testing





· System quality and integration testing






· Training and mentoring sessions

· Final quality assurance reviews

Roll-out


· Final data conversion/migration

· Roll out process

· User, Procedural and Operational documentation

· System implementation

· Final user acceptance / all incidents resolved

· Change / enhancement request documentation

4. FUNCTIONAL SPECIFICATIONS

4.1 The objectives of this system development are:

4.1.1 To integrate the functionality of the four existing systems into one system,

4.1.2 To house the system data in one Oracle database,

4.1.3 To standardize the security access and system workflow to parallel MDEQ’s other automated systems,

4.1.4 To update the technology and platform of the system to parallel MDEQ’s other automated systems, 

4.1.5 To allow seamless integration of data from other targeted systems areas as necessary to fulfill the system requirements,

4.1.6 To eliminate repetitive data entry,

4.1.7 To provide the capability to easily deploy the system via the internet at some point in the future, and

4.1.8 To optimize business operations thereby improving MDEQ staff productivity and efficiency through the implementation of the proposed system.  

4.2 The new Loan Information Control System should provide, minimally, the complete integrated functionality of the existing four Foxpro Systems.  MDEQ expects to define additional functionality required for the new system during the analysis and design phase of the development project (see 3.19).

4.3 System should offer a wide variety of reporting options including standard and ad hoc reports.  Users should be able to access reports in any of the following areas:  Management report, Standard reports and Special reports.  (Scheduled, annual, weekly, daily, etc.). 

4.4 The new integrated Loan Information Control System should provide, minimally, the existing report functionality contained in the existing four Foxpro Systems. MDEQ expects to define additional reports required for the new system during the analysis and design phase of the development project (see 3.19).

4.5 The system should provide the option of viewing the reports online as well as printing them.

4.6 System should provide a detailed audit trail, maintaining the date, time and userid of the person performing the modification each time a record is changed or deleted

4.7 System should have rich search capability.  Users should be able to provide selection parameters so that data being queried can be filtered to select the applicable information.

4.8 System should be user friendly and as intuitive as possible.  Ease of use for the occasional user is a priority.

4.9 System should make extensive use of context sensitive help as well as policy level help screens.

4.10 System should have automatic final interest calculations.

5. TECHNICAL SPECIFICATIONS

5.1 Vendor is required to use an Object Oriented methodology for this project.  Accordingly, the vendor should propose appropriate OO deliverables for the State’s review.  Proposed deliverables should provide enough information for the State to assess the validity of the system design and work being performed.  For this proposal Vendor must list and provide examples of design work products to be delivered.

5.2 The Loan Information Collection (LIC) system should be constructed using Oracle 2000 Developer.

5.3 MDEQ currently owns licensing for Oracle 8i Enterprise Edition.  The Loan Information Collection system is expected to utilize Oracle 8i as the database.  MDEQ does not anticipate having to purchase additional licensing for this system. 

5.4 The LIC System is expected to provide a wide variety of active data entry edits to minimize data entry errors. 

5.5 Where appropriate, the system must employ the use of drop down lists to assist the agency in standardizing the data for improved accuracy.  Drop down lists should be utilized to the fullest extent possible.

5.6 System should provide a seamless interface to the BP2K system whereby users can retrieve real-time balances of principle and interest.  The BP2K Revenue and Expenditure system is an accounting system developed by MDEQ staff using Oracle 2000 Developer. The interface requirements with BP2K will be fully defined during the analysis and design phase. (see 3.19)

5.7 System should be designed such that MDEQ or other contracted personnel can easily build an automated electronic interface from the GIS or water quality data system to this system as some point in the future.

5.8 System should be designed and programmed in such a way that it can be easily deployed via the world wide web at some point in the future.  Screens should be browser-based.

5.9 System should make full use of alerts / warnings, notifying and reminding users of system events using MDEQ’s standard email capability (LotusNotes).

5.10 The system should be able to accept electronic input from external stakeholders.  The interface should be standardized to have minimum impact on external entities.

5.11 System should be accessible in (inquiry only mode) from other state agencies via remote access or via the internet.

5.12 The system should have automatic form generation capability with functional access for form modification. Form generated letters must be editable via Microsoft Word for modification by the user as necessary.

5.13 System should make use of reusable objects to the most feasible extent possible.

5.14 System should be non-proprietary and as open as possible using the MDEQ’s existing technology available.

5.15 Database design should maximize system performance.

5.16 System should be able to easily accommodate twenty concurrent users.  

5.17 System should run on existing MDEQ infrastructure.  Hardware consists of a Sun Solaris server running Sun Unix.  Workstations are a mix of Windows 2000 and Windows NT. MDEQ existing network operating systems are Novell and Microsoft.

5.18 System should be platform independent.

5.19 System development should follow industry accepted “best practices” guidelines.

5.20 Naming conventions used for this system should be meaningful and consistent throughout.

5.21 This system must be easy to use and provide a logical information process flow.  Ease of access to required information and ease of movement within the system is essential.  System should utilize the standard workflow capability currently in use at MDEQ.

5.22 The screens and information to be entered should be organized and presented in the most appropriate manner to minimize repetitive data entry.

5.23 The system should accommodate digital imaging including the capture, maintenance, display and printing of photographs of persons and/or property.  The system should also allow association of the digital information with the appropriate loan file. The system must allow for scanning of documents and the association of these documents with specific loans / files. System should be capable of storing electronic images such as applications, deeds, legal notices, etc.

5.24 One of the deliverables expected to result from the system development must be an architectural design document.  The guiding principles of an architectural design document should at a minimum address the following:

· Object oriented design and development,

· Reusable code,

· Class and object description,

· Open system design,

· Performance oriented database design,

· Single point data entry,

· GUI guidelines,

· Data ownership and sharing, and

· Platform independence.

5.25 Deliverables resulting from the analysis and design process must include data flows and process flows for each functional area.

5.26 Vendor should utilize a process whereby the documentation is automatically updated whenever a change is made to this system.

6. DATA CONVERSION

6.1 Vendor will be responsible for converting existing data from four different Foxpro databases to the new system (one Oracle database). The Vendor must design, develop and implement any automation to be used in conversion.
6.2 MDEQ will be responsible for data sanitization. Additionally, MDEQ will bear sole responsibility for providing all manual data entry required to provide a fully functioning system.

6.3 Vendor will be responsible for all data mapping.

6.4 The Vendor must describe plans for converting the existing data files.  The cost of this conversion must be specified in the Cost Information Summary.  It will be the Vendor’s responsibility to complete the successful conversion of all existing data. The Vendor must develop and the MDEQ must approve a written conversion plan to transfer existing data to the new system.  

6.5 The Vendor must provide a means to populate any new data elements into the new system in an as automated fashion as possible.  MDEQ will be responsible for populating any new required system data elements that do not exist in the current MDEQ system.

6.6 The Vendor must provide all programs required to interrogate existing MDEQ data files and to identify conversion issues and missing data elements required for the new system.
6.7 The Vendor must submit formal Conversion Test Results for MDEQ to review and approve prior to the final file conversion.  MDEQ will be responsible for the manual analysis of data from the existing system prior to using that data for the new system.

6.8 The Vendor must provide as an optional cost component of the data conversion, a data entry mechanism to capture any historical data that currently exists on paper or cards only.

7. TRAINING

7.1 The Vendor must be able to furnish a full range of technical, user and operational  training to MDEQ staff. Vendor will be required to provide technical, operational and user ttc \l2 "Trainingraining on the proposed system to no more than twenty designated MDEQ staff. 

7.2 Vendor should propose the most appropriate, results-oriented type of training approach.

7.3 Vendor must establish a training schedule after consultation with MDEQ training staff for use of facilities and equipment.  Training shall be scheduled at a mutually agreed upon date between the Vendor and MDEQ.  This schedule must coincide with the installation schedule.  State and local agency staff must be fully trained on the entire system prior to implementation.  

7.4 Training costs should be itemized as an optional line item in the overall fixed cost of the system. The Vendor should specify individually, the cost associated with providing a comprehensive Training Plan, providing the requested training to MDEQ staff and providing all training materials in the Cost Information Summary. The Vendor must also include an hourly rate for any additional training that may be required.  Unless it is cost-prohibitive, an on-site training program is preferable.

7.5 All training materials will become the property of the MDEQ including training plans, guides, training review instruments, computer-assisted aids, and audio-visual aids. 

7.6 The proposed training must cover all facets of the proposed system's installation, conversion, maintenance, operation and use. Topics must include security awareness, procedures, and disaster recovery.

8. DOCUMENTATION

8.1 System should include extensive user, system, program and operational documentation. Vendor should include with this proposal a sample of each type documentation produced by the vendor.
8.2 The user documentation shall include, but not be limited to, the following:
· System overview
· Data entry procedures explanation
· Step-by-step operating procedures
· Problem resolution materials
· Error message descriptions
8.3 The system documentation must include but not be limited to the following:
· Management summary

· Technical summary
· Description of system operation
· System flow charts
8.4 The program documentation shall include but not be limited to the following:
· Input/output interfaces

· Record layouts and/or database schema or dictionary
· File descriptions
· Program descriptions
8.5 The operations documentation shall include, but not be limited to, the following:

· Items relating to physical file and directory names

· Error Messages and correction procedures
· Troubleshooting guide

· Backup and recovery instructions
· Database validation processes

· Database compaction

· Rebuild procedures

9. SECURITY 
9.1 tc \l2 "SecurityThe system should utilize existing MDEQ’s standard security practices and functionality.  

9.2 Vendor will be expected to modify as required for use in this system, the Security modules currently in use in MDEQs existing inhouse systems.

10. ACCEPTANCE TEST PLAN

The purpose and net result of the acceptance test is to determine that the system proposed and installed meets the technical and functional requirements outlined in these specifications.  A system considered ‘acceptance test ready’ is defined as a system that has completed a full system test with no known outstanding material defects.

10.1 MDEQ personnel will conduct acceptance testing of the system after system testing has been completed and certified by the Vendor.  The Vendor must participate in the acceptance testing of the system by providing technical staff at MDEQ’s office location to provide assistance in demonstrating all functions of the system.  The system must be demonstrated to be operational by MDEQ employees to ensure that proper training has been received.
10.2 The Vendor must agree to and allow for an acceptance period of 30 working days in accordance with the work plan delivery schedule.

10.3 In the event that the application is not accepted based on the test criteria, the Vendor must provide, at his own expense, whatever software may be required to meet the acceptance criteria within 10 working days.

10.4 The Vendor must provide all documentation for the module being tested before acceptance testing will begin.
10.5 The Vendor must conduct an operational systems test of the proposed system and certify, in writing, that the system is ready for use and will perform in accordance with the requirements stated in this document.  The Vendor must ensure that the system in general and each module of the system in particular operates according to specifications before turning the system over to MDEQ.  MDEQ will not debug modifications for the Vendor.
11. SUPPORT AND WARRANTY

11.1 The Vendor must agree to warrant any and all application software to be free of errors for a minimum period of one year after acceptance of such software.  During this period, the Vendor will agree to correct any errors discovered at his own expense and within a reasonable amount of time from notification of such discovery by MDEQ.

11.2 The Vendor must state and discuss the full warranty offered during the warranty period on all system software proposed and state if it is longer than the minimum.
11.3 This warranty must cover all components of the systems, including all programs, screens, reports, subroutines, utilities, file structures, documentation, interfaces, or other items provided by the Vendor.  This warranty will apply to all items proposed and delivered by the Vendor specifically for this procurement.

11.4 The Vendor must agree that all corrections made to the system during the warranty period will be considered an integral part of the proposed system and will be available to MDEQ at no additional charge.

11.5 The Vendor must express the Vendor’s responsibility to perform immediate high priority attention to any corrections needed.  

11.6 The Vendor must provide a procedure or mechanism whereby MDEQ may develop routines to perform specific functions.  Use of this procedure will not void the warranty.
11.7 The Vendor must provide during the warranty period a single point of contact for software problems, available during normal MDEQ business hours.  Proposals must describe the Vendor’s intended help center operations for reporting and tracking problems and how service staff will be dispatched.  

11.8 MDOC requires specific assurances that operations will remain operative and that downtime will not be caused by lack of service.  Total downtime should not exceed 4 hours per support incident during normal business hours and should not exceed 8 hours per support incident outside normal business hours.
11.9 Any proposed remote monitoring services must be proposed over a Virtual Private Network (VPN) link. All initial and recurring costs must be specified.

12. INSTALLATION / IMPLEMENTATION

12.1 At the conclusion of the analysis and design phases, the Vendor must prepare an Application Specification Document detailing the functional specifications to be delivered.  The purpose of this document is to identify and communicate to MDEQ the exact functions and deliverables to be received by MDEQ.  The Vendor must obtain written approval from MDEQ for acceptance of the Application Specification Document before development work begins.  This must include, but not be limited to, the following information:
· Introduction

· Identification and documentation of the requirements and needs

· Identification of specific deliverables

· Definition of any screen and/or report formats

· Explanation of the steps and procedures necessary to fulfill each requirement, need, and deliverable 
· Outline of all procedures associated with producing the deliverables. 

12.2 Installation of the system must be accomplished with minimal interruption of normal day-to-day operation of the MDEQ functional area.  MDEQ and the Vendor will jointly determine most appropriate time for rollout of the application.
13. INSTRUCTIONS TO SUBMIT PRODUCT AND COST INFORMATION

Please use the attached CP-6: General RFP Information Forms (Attachment A) to provide cost information concerning individuals proposed to perform the requested services.  Follow the instructions on the form. Incomplete forms will not be processed.  If vendor is proposing both software and services, a separate CP-6 should be completed for each.

14. EVALUATION CRITERIA

The proposal evaluation will occur progressively over the following steps.  Vendors satisfying the evaluation criteria in a given step will qualify for the subsequent step.  Those failing to meet the criteria in a step will be immediately disqualified.  That vendor scoring the highest in Step III will be selected as lowest and best proposer in response to this request.

14.1 Step 1 – Proposal Validation

Vendors’ proposals will be reviewed to insure all specifications have been properly addressed, furnishing the information needed to facilitate a proper technical, financial and background evaluation.  Vendors will be contracted on those proposals found to require minor clarification. Vendors whose proposals do not adhere to the specifications, contain consistently vague responses or omit information will be disqualified from further evaluation.


14.2 Step II – Vendor Company and Staff Experience Qualification

Vendors will be evaluated upon the experience of their organization and proposed staff relative to analysis, design and planning for communications systems upgrade and migration.  Vendors possessing bad references, or who are deemed lacking experience in the estimation of the State will be disqualified.

14.3 Step III – Quantitative Evaluation

Scores will be assigned for the following categories.  Each of these categories is assigned a weight between 0% and 100% with the sum of all categories equaling 100%.  All information provided by the vendor and other information available to the State will be used to evaluation the proposals.

1. Total life cycle cost

2. Rates and proposed expenses

3. Vendor organization and proposed staff

4. Vendor references

5. Technical Proposal

14.4 Step IV -- Interview

At its option, the State may request an interview with vendors in a competitive range in the evaluation.  Vendors must be prepared to meet with MDEQ staff upon five (5) days notice.

15. DELIVERY INSTRUCTIONS

15.1 Respond to each point in all sections and exhibits with the information requested.  Label and respond to each outline point in each section and exhibit as it is labeled in the Letter of Configuration (LOC).

15.2 The vendor must respond with “ACKNOWLEDGED”, “WILL COMPLY” or “AGREED” to each point in each section within this LOC with which the vendor can comply.

15.3 If vendor cannot respond with “ACKNOWLEDGED”, “WILL COMPLY”, or “AGREED”, then vendor must respond with “EXCEPTION”.  If vendor responds with “EXCEPTION”, vendor must provide detailed information related to that response.

15.4 Where an outline point asks a question or requests information, vendor must respond with the specific answer or information requested.

15.5 Vendor should respond to each point in the Professional Services Contract (Attachment B).  Vendor must respond with “ACKNOWLEDGED”, “WILL COMPLY” or “AGREED”.  If Vendor cannot respond with either of these responses then Vendor must respond with “EXCEPTION”.  Vendors who acknowledge any point in the standard contract may not later take exception to any of these points during contract negotiations.  The Vendor may take exception to any point.  If the Vendor takes exception, the exception must be clearly explained, along with any alternative or substitution the Vendor proposes to address the intent of the specification.  The Vendor has no liability to provide items to which an exception has been taken.  ITS has no obligation to accept any exception.  During the contract negotiation process, the Vendor and ITS will discuss each exception.

15.6 Vendor must deliver 5 copies (if delivered by hand or mail) of this response to Rita Rutland at ITS by Tuesday, February 25, 2003, by 3:00 p.m CST.  Reponses may be delivered by hand, email, via mail or by fax.  Fax number is (601) 354-6016.  ITS WILL NOT BE RESPONSIBLE FOR DELAYS IN THE DELIVERY OF PROPOSALS.  It is solely the responsibility of the vendor that proposals reach ITS on time.  Vendors should contact Rita Rutland to verify the receipt of their proposals.  Proposals received after the deadline will be rejected.

If you have any questions concerning this request, please call Rita Rutland of ITS at (601) 359-1022.

CP-6: GENERAL RFP INFORMATION FORM - 3253

Please submit the ITS  requested information response under your general proposal #3253 using the following format.

Fax your completed form back to 601-354-6016 addressed to the Technology Consultant listed on the fax cover sheet. If the necessary information is not included, your response cannot be considered.

ITS Technology Consultant Name: Rita Rutland                                           RFP# 3253
Company Name:                                                                         
            Date:                                         
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*
Add (A) = New Item; add to my general proposal.

Update (U) = Item is on my general proposal; please lower my price.

No Add (NO) = This pricing is only available for current quote; do not add or update my general proposal.
**Vendor must respond to this so analyst can verify against RFP response

Other requirements as detailed in the Letter of Configuration.

Travel Expenses:

Vendor must include a breakdown of hourly rates in this section.  Example: $100 per hour=$80 labor and $20 travel.

PROJECT NUMBER 34062


FIXED PRICE AGREEMENT


BETWEEN


{INSERT NAME OF VENDOR}


AND


MISSISSIPPI DEPARTMENT OF INFORMATION TECHNOLOGY SERVICES


AS CONTRACTING AGENT FOR


{INSERT NAME OF STATE AGENCY/CUSTOMER}
This Fixed Price Agreement (hereinafter referred to as “Agreement”) is entered into by and between INSERT NAME OF VENDOR, a SPECIFY STATE OF INCORPORATION corporation having its principal place of business at SPECIFY BUSINESS ADDRESS (hereinafter referred to as “Contractor”), and Mississippi Department of Information Technology Services having its principal place of business at 301 North Lamar Street, Suite 508, Jackson, Mississippi 39201 (hereinafter referred to as “ITS”) as contracting agent for Mississippi Department of Environmental Quality located at Southport Center, 2380 Highway 80 West, Jackson Mississippi 39204 (hereinafter referred to as “Customer”). ITS and Customer are sometimes collectively referred to herein as “State”.

WHEREAS, the State, pursuant to Request for Proposals (hereinafter referred to as “RFP”) Number INSERT RFP # requested proposals for a qualified contractor to design, develop and implement a Loan Information Collection System, as described in the RFP; and

WHEREAS, after careful review of all proposals, the Contractor was the successful proposer in an open, fair and competitive procurement process to provide the above mentioned services;

NOW THEREFORE, in consideration of the mutual understandings, promises and agreements set forth herein, the parties hereto agree as follows:

ARTICLE 1
TERM OF AGREEMENT
1.1
Unless this Agreement is extended by mutual, written agreement or terminated as prescribed elsewhere in this Agreement, the term of this Agreement shall commence on the last date on which it is executed below and shall continue until the Contractor completes all tasks required herein pursuant to the Project Work Plan, including services during the Warranty Period. Time is of the essence in the performance of this Agreement. The System must be delivered; implemented; fully functional; accepted by the Customer, and all tasks required herein, with the exception of the warranty and maintenance period, completed on or before INSERT COMPLETION DATE unless a change in this date is mutually agreed to in writing by the State and the Contractor.

1.2
This Agreement will become a binding obligation on the State only upon the issuance of a valid purchase order by the Customer following contract execution and the issuance by ITS of the CP-1 Acquisition Approval Document.
ARTICLE 2
DEFINITIONS

2.1
“Agreement” shall mean this Fixed Price Agreement and any amendments thereto, between the Customer and the Contractor.

2.2
“Appropriate Change Order Rate” shall mean the rate specified in Article 9 herein for Project management, analysis and design, programming or clerical work performed under an authorized Change Order.

2.3
“Change Order” shall mean changes in the scope of work which are approved and agreed to in writing by the State and the Contractor as set forth in Article 9 herein.

2.4
“Contract Documents” shall mean those documents identified in Article 4 herein.

2.5
“Contractor” shall mean INSERT THE NAME OF THE VENDOR and its successors and assigns (subject to the provisions of the article herein titled “Assignments and Subcontracts”).

2.6
“Customer” shall mean Mississippi Department of Environmental Quality.

2.7
“Defect” shall mean any failure of the System to operate in conformity with the System specifications as contemplated by the RFP and the Contractor’s Proposal, as accepted by the State, in response thereto.

2.8
“Deliverable” shall include, but is not limited to, such Project products and services as plans, analyses, standards, documentation, manuals, procedures, software, source code, interfaces, tests, training, support, hardware, warranties and other items required for a successful System installation and not specifically excluded in writing by the Customer.

2.9
“ITS” shall mean the Mississippi Department of Information Technology Services.

2.10
“Project” shall mean the analysis, design, development, conversion services and implementation services and associated Deliverables to be performed by the Contractor as described in the RFP and the Contract Documents.

2.11
“Project Work Plan” shall mean the planning and scheduling document described in the RFP which specifically identifies the Contractor’s tasks and time schedule, all of which is subject to the approval of the State.

2.12
“Proposal” shall mean the Contractor’s response dated INSERT DATE OF CONTRACTOR’S PROPOSAL to the RFP.

2.13
“RFP” shall mean the Request for Proposals No. INSERT RFP # issued by the State.

2.14
“State” shall refer to Customer and ITS collectively.

2.15
“System” shall mean the Loan Information Control System as designed, developed and installed for the Customer in accordance with the provisions of this Agreement as specified in the RFP and as amended by the approved Deliverables.

2.16
“Warranty Period” shall mean the period of INSERT CORRECT # OF WARRANTY MONTHS  months after acceptance of the System during which the Contractor’s warranties are in effect.

2.17
“Work-in-Progress” shall mean all indicia of the Contractor’s efforts to complete the listed Deliverables, including but not limited to, all work papers, notes, preliminary designs, interview notes, estimates of scope of work, diagrams, bullet lists, models, prototypes, partial or complete program descriptions or definitions, program documentation on line and batch, all test case documentation, and all infrastructure components and infrastructure support items stretching across the entire Project, including but not limited to, all security coding, approvals processing, notes and comments, and all other infrastructure components in any form whatsoever. This list is not intended to be all-encompassing, but is set forth as an example of the breadth of the matter contemplated as “Work-in-Progress”.

ARTICLE 3
CONTRACTOR SERVICES
The Contractor agrees to furnish to the Customer all hardware, software (including source code), services and associated Deliverables required to provide to the Customer a System as described in the RFP and this Agreement.

ARTICLE 4
CONTRACT DOCUMENTS
4.1
The contract made by and between the parties hereto shall consist of, and precedence is hereby established by the order of the following documents incorporated herein:

A.
This Agreement signed by the parties herein;

B.
Any exhibits attached to this Agreement;

C.
The RFP;

D.
The Project Work Plan as agreed to by the parties and any mutually agreed upon updates and amendments to the Project Work Plan, and

E.
The Contractor’s Proposal as accepted by the State.

4.2
The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Project by the Contractor.  The Contract Documents are complementary, and what is required by one shall be binding as if required by all. A higher order document shall supersede a lower order document to the extent necessary to resolve any conflict or inconsistency arising under the various provisions thereof; provided, however, that in the event an issue is addressed in one of the above mentioned documents but is not addressed in another of such documents, no conflict or inconsistency shall be deemed to occur by reason thereof. The documents listed above are shown in descending order of priority, that is, the highest document begins with the first listed document (“A. This Agreement”) and the lowest document is listed last (“E. Contractor’s Proposal”).

ARTICLE 5
SCOPE OF WORK
The scope of work for this Project is defined by the Contract Documents set forth in Article 4 herein. The System to be produced by the Contractor under this Agreement will contain all plans, analyses, standards, documentation, manuals, procedures, software, interfaces, tests, training, support, warranties, and other items required for a successful System installation and not specifically excluded in writing by the Customer.

It is understood by the parties that a separate vendor will be providing the hardware and/or network connectivity and that both Contractor and the hardware vendor shall work together until a completely integrated System is successfully implemented and accepted by Customer. The Contractor will work with the hardware vendor to identify and resolve any hardware problems and/or network connectivity problems that would prevent a successful software installation. 

ARTICLE 6
COORDINATION OF PROJECT
The Contractor acknowledges that the Customer intends to be actively involved in the day-to-day progress of the Project. The Contractor agrees to (a) obtain the Customer’s approval of all tasks and the time schedule for completion of said tasks prior to commencing performance, if not already contained in the approved Project Work Plan; (b) notify the Customer’s designated technical and Project managers of all meetings related to the Project so as to allow their participation in said meetings; (c) make available to the State Project team members all Project work papers and Work-in-Progress for review; (d) ensure that the Contractor Project Manager and the State Project Manager work closely together, and (e) meet with the Customer on a regular basis, and as otherwise requested by the Customer, to discuss the status of the Project.

ARTICLE 7
RESPONSES BY CUSTOMER AND/OR CONTRACTOR
Whenever a response, approval, or other action is required in response to a request or submission by the Contractor, the Customer shall secure the required response, approval, or action from the necessary Customer officials or personnel, and Customer’s Project Manager or his/her designee shall supply the Contractor with a written approval of the requested action if the Customer’s response is positive, or with a written explanation detailing with reasonable particularity the causes for negative response by the Customer. Where agreement, approval, acceptance, consent, or similar action by the Customer or the Contractor is required, such action shall not be unreasonably delayed or withheld.

ARTICLE 8
PAYMENT TERMS
8.1
COMPENSATION:
Except as provided in Article 9, Change Order Procedure, of this Agreement, the total compensation to be paid to the Contractor by the Customer shall not exceed WRITE OUT DOLLAR AMOUNT ($INSERT DOLLAR #) (Fixed Price) for all products, services, travel, performances and expenses under this Agreement, payable as described in the Payment Schedule and Deliverables List attached hereto as Exhibit A to this Agreement (authorization of payments is subject to the written approval of the State).

8.2
PAYMENT SCHEDULE:
The Contractor and the State agree to the Deliverable Schedule as set forth in the Payment Schedule and Deliverables List included as Exhibit A to this Agreement. The Contractor will receive payment in the amount indicated in Article 8.1 herein, less retainage to be withheld in accordance with Article 11.3 herein, upon written acceptance by the Customer of each of the Deliverables defined therein. The parties agree that as the Project Work Plan is revised by written agreement of the parties during the term of this Agreement, the anticipated dates for acceptance of Deliverables and for the corresponding payments to the Contractor, but not the amounts of those payments, may likewise be revised only by written agreement of the parties.

8.3
INVOICING:
Upon written acceptance, as set forth in Article 13 herein, by the Customer  of a Deliverable which has an associated payment, the Contractor will invoice the Customer for the invoice amount of that payment as indicated in the schedule in Exhibit A of this Agreement less retainage to be withheld in accordance with Article 11.3 herein. Subject to the provisions of Article 13 herein, the Customer shall pay to the Contractor all approved and undisputed invoiced amounts due and owing within forty-five (45) days of the receipt by the Customer of each invoice. Late charges on any unpaid balance shall not exceed one and one-half percent (1.5%) per month or portion thereof from the expiration of such  forty-five (45) day period until such time as the warrant or check is mailed or otherwise delivered to the Contractor. No payment, including final payment, shall be construed as acceptance of defective or incomplete work, and the Contractor shall remain responsible and liable for full performance in strict compliance with the Contract Documents. All payments shall be in United States currency.

8.4
Acceptance by the Contractor of the last payment from the Customer shall operate as a release of all claims against the State by the Contractor and any subcontractors or other persons supplying labor or materials used in the performance of the work under this Agreement.

ARTICLE 9
CHANGE ORDER RATE AND PROCEDURE
9.1
CHANGES IN THE SCOPE OF WORK:
It is understood that the State may, at any time by a written order, make changes in the scope of the Project.  No changes in scope are to be conducted or performed by the Contractor except by the express written approval of the State.  The Contractor shall be obligated to perform all changes requested by the Customer which have no price or schedule effect.

9.2
CHANGES AFFECTING PRICE OR SCHEDULE:
The Contractor shall have no obligation to proceed with any change that has a price or schedule effect until the parties have mutually agreed in writing thereto.  Neither the State nor the Contractor shall be obligated to execute such a Change Order; and if no such Change Order is executed, the Contractor shall not be obliged or authorized to perform services beyond the scope of this Agreement and the Contract Documents. All executed Change Orders shall be incorporated into previously defined Deliverables.

9.3
APPROPRIATE CHANGE ORDER RATE:
With respect to any Change Orders issued in accordance with Article 9 herein, the Contractor shall be compensated for work performed under a Change Order according to the hourly Appropriate Change Order Rate specified in the Contractor’s Proposal. If there is a service that is not defined in the Appropriate Change Order Rate, the Contractor and the State will negotiate the rate. The Contractor agrees that each Appropriate Change Order Rate shall be a “fully loaded” rate, that is, it includes the cost of all materials, travel expenses, per diem, and all other expenses and incidentals incurred by the Contractor in the performance of the Change Order. The Contractor shall invoice the Customer upon acceptance by the Customer of all work documented in the Change Order, and the Customer shall pay invoice amounts on the terms set forth in this Agreement.

9.4
CHANGE ORDERS:
Upon agreement of the parties to enter into a Change Order, the parties will execute such a Change Order setting forth in reasonable detail the work to be performed thereunder, the revisions necessary to the specifications or performance schedules of any affected Project Work Plan, and  the estimated number of professional services hours that will be necessary to implement the work contemplated therein.  The price of the work to be performed under any Change Order will be determined based upon the Appropriate Change Order Rate; however, the Change Order will be issued for a total fixed dollar amount and may not be exceeded regardless of the number of hours actually expended by the Contractor to complete the work required by that Change Order.  The Project Work Plan will be revised as necessary in accordance with Article 9.6 herein.

9.5
PROGRESS REPORTS REGARDING CHANGES:
The Contractor will include in the progress reports delivered under this Agreement, the status of work performed under all then​ current Change Orders.
9.6
REVISED PROJECT WORK PLAN:
In the event the Contractor and the State enter into a Change Order which increases or decreases the time required for the performance of any part of the work under this Agreement, the Contractor shall submit to the Customer a revised version of the Project Work Plan, clearly indicating all changes, at least five (5) working days prior to implementing any such changes.

9.7
CUSTOMER’S REVIEW:
The Customer shall promptly review all revised Project Work Plans submitted under this Agreement, and shall notify the Contractor of its approval or disapproval, in whole or in part, of the proposed revisions, stating with particularity all grounds for any disapproval, within ten (10) working days of receiving the revisions from the Contractor.  If the Customer fails to respond in such time period or any extension thereof, the Customer shall be deemed to have approved the revised Project Work Plan.

ARTICLE 10
RETURN OF OVERPAYMENTS
The Contractor agrees to return to the State any overpayments due to unearned funds or funds disallowed pursuant to the terms of this Agreement that were disbursed to the Contractor by the State. The Contractor shall return any overpayments to the State within thirty (30) calendar days after either discovery by the Contractor, or notification by the State of the overpayment. In the event that the Contractor or its independent auditor discovers an overpayment has been made, the Contractor shall repay said overpayment within thirty (30) calendar days without prior notification from the State. In the event that the State first discovers an overpayment has been made, the State will notify the Contractor by letter of such finding. Should repayment not be made in a timely manner, the State will charge interest of one percent (1%) per month compounded on the outstanding balance after thirty (30) calendar days after the date of notification by the State or discovery by the Contractor, or the maximum amount allowed by law, whichever is greater.

ARTICLE 11
SECURITY FOR PERFORMANCE BY THE CONTRACTOR
11.1
PROPOSAL BOND:
The State acknowledges that the Contractor submitted to the State with its response a proposal bond or other security in the amount of $INSERT AMOUNT. This Proposal bond/security will be released by the State and returned to the Contractor promptly following the execution of this Agreement by the Contractor and the State. (THE STATE DOES NOT INTEND TO INVOKE THIS ARTICLE)
11.2
PERFORMANCE BOND:
As a condition precedent to the formation of this Agreement, the Contractor must provide a performance bond as herein described. To secure the Contractor’s performance, the Contractor shall procure, submit to the State with this executed Agreement, and maintain in effect at all times during the course of this Agreement, a performance bond in the amount of $INSERT AMOUNT. The bond shall be accompanied by a duly authenticated or certified document evidencing that the person executing the bond is a licensed Mississippi agent for the bonding company. This certified document shall identify the name and address of the person or entity holding the performance bond, and shall identify a contact person to be notified in the event the State is required to take action against the bond. The term of the performance bond shall be concurrent with the term of this Agreement and shall not be released to the Contractor until the Warranty Period has expired. The performance bond shall be procured at the Contractor’s expense and be payable to the State of Mississippi. Prior to approval of the performance bond, the State reserves the right to review the bond and require the Contractor to substitute an acceptable bond in such form as the State may reasonably require. The premiums on such bond shall be paid by the Contractor. The bond must specifically refer to this Agreement and shall bind the surety to all of the terms and conditions of this Agreement. If the Contractor is terminated under the provisions of Article 21 of this Agreement, the State may claim against the performance bond in addition to all other rights and remedies the State may have under this Agreement at law or in equity.  (THE STATE DOES NOT INTEND TO INVOKE THIS ARTICLE)
11.3
RETAINAGE:
To secure the Contractor’s performance under this Agreement, the Contractor agrees that the Customer shall hold back as retainage ten percent (10%) of each amount payable, including amounts payable under Change Orders, under this Agreement as set forth in Article 9 herein. The retainage amount will continue to be held until final acceptance of the System by the State and the expiration of the Warranty Period.

ARTICLE 12
AVAILABILITY OF FUNDS
It is expressly understood and agreed that the obligation of the State to proceed under this Agreement is conditioned upon the appropriation of funds by the Mississippi State Legislature and the receipt of state and/or federal funds for the performances required under this Agreement. If the funds anticipated for the continuing fulfillment of this Agreement are, at any time, not forthcoming or insufficient, either through the failure of the federal government to provide funds or of the State of Mississippi to appropriate funds or if there is a discontinuance or material alteration of the program under which funds were provided or if funds are not otherwise available to the State, the State shall have the right upon ten (10) working days written notice to the Contractor, to terminate this Agreement without damage, penalty, cost or expense to the State of any kind whatsoever. Customer shall have the sole right to determine whether funds are available for the payments or performances due under this Agreement. The effective date of termination shall be as specified in the notice of termination. In such event, the Contractor shall be paid pursuant to the provisions of Article 21.5 herein.

ARTICLE 13
ACCEPTANCE
13.1
DEFINITION:
“Acceptance” shall mean, with respect to each Deliverable, written notice from the Customer that it has accepted the Deliverable as conforming in all material respects to the applicable specifications, including any approved Change Orders, for such Deliverable.  A “material defect” is one which the Customer determines would substantially impair the Customer’s ability to use the Deliverable as intended in the RFP and this Agreement.

13.2
ACCEPTANCE OF DELIVERABLE:
Any Deliverable ready for review and approval shall be submitted directly to the Customer’s Project Director or his/her designee. Upon receipt, the Customer’s Project Director or his/her designee shall promptly forward a written notice of receipt to the Contractor, and the Customer shall have fifteen (15) working days from receipt of the Deliverable to review same.

13.3
CORRECTION OF MATERIAL DEFECT:
If the Customer determines that a Deliverable contains a material Defect, the Customer shall notify the Contractor’s Project Manager in writing, describing the material Defect in sufficient detail to allow the Contractor to locate and correct the material Defect. In the event the Customer notifies the Contractor of a material Defect in a Deliverable, the Contractor shall: (a) promptly correct such material Defect, or if agreeable to Customer, (b) develop a plan to correct such material Defect within a reasonable period of time not to exceed fifteen (15) working days unless the State consents in writing to a longer period of time,  and diligently proceed according to such plan until the material Defect has been corrected.  Upon receipt of corrected Deliverables, the Customer shall have another acceptance period, as set forth in Article 13.2 herein, in which to re‑evaluate/retest such Deliverable. If the Customer again determines that the Deliverable contains any material Defects, the Customer shall again notify the Contractor's Project Manager in writing, describing the material Defects in sufficient detail to allow the Contractor to locate and correct such material Defects within ten (10) working days thereafter, unless the Customer consents in writing to a longer period of time. Subject to the provisions of Article 13.4 herein, the Customer and the Contractor will continue to perform the tasks required by this Article 13.3 as necessary until the Deliverable is acceptable to the Customer. The Customer shall not unreasonably withhold or delay its acceptance or rejection of corrected Deliverables.

13.4
INABILITY TO CORRECT MATERIAL DEFECT:
If after three (3) repeated good‑faith efforts, or such reasonable time as determined by the Customer depending on the nature of the material Defect or the complexity thereof, the Contractor is unable to correct any material Defects preventing acceptance of a Deliverable, the Customer may, at its sole discretion, either (a) notify the Contractor that it has elected to keep the Deliverable despite such material Defects, (b) invoke liquidated damages; return the Deliverable to the Contractor, and provide the Contractor with an opportunity to deliver substitute Deliverables acceptable to the Customer within the time period specified by the Customer, (c) return the Deliverable to the Contractor and withhold payment of amounts relating to such Deliverable, or (d) terminate the Agreement, in whole or in part, pursuant to Article 21. If Customer elects to terminate the Agreement pursuant to clause (d), the cure period  specified in Article 21 will not be allowed, there having already been three (3) repeated good faith efforts to correct the Defect. If the Customer elects to keep a Deliverable containing material Defects pursuant to clause (a) above, or if the Customer returns the Deliverable pursuant to clause (c), the State shall have the right to obtain professional services from third parties to attempt to remedy such material Defects, provided that all such third parties execute a confidentiality agreement to protect the interests of the Contractor prior to being given access to any Deliverable or to any of the Contractor’s proprietary information pertaining to it. All additional costs incurred by the Customer in obtaining such third party professional services shall be borne by the Contractor and the Customer shall be entitled, in its discretion, to withhold such costs from any payments which may otherwise be due the Contractor upon acceptance of the conforming Deliverable or to invoice the Contractor for said costs, which invoice shall be paid by the Contractor within ten (10) working days of receipt.  In addition to all other rights and remedies set forth in this Agreement, in the event the Customer determines that the Project is in jeopardy due to the Contractor’s inability to submit acceptable Deliverables,  then the State may terminate this Agreement for cause in accordance with Article 21.1 of this Agreement and recover its damages sustained as a result thereof.

ARTICLE 14
WARRANTIES
14.1
IMPLIED WARRANTIES:
The Contractor shall not disclaim implied warranties of merchantability and implied warranties of fitness for a particular purpose.  Any provisions disclaiming implied warranties shall be null and void.

14.2
WARRANTY FOR DELIVERABLES:
The Contractor represents and warrants for the Warranty Period that all Deliverables shall be free from any Defect, deficiency, faultiness, imperfection, inadequacy, incompleteness or other condition (collectively referred to herein as “Defect”) which would render any such Deliverable inoperable in any way or which would prevent full System performance in accordance with the specifications set forth in the Contract Documents.  This warranty includes, without limitation, correction of errors, design deficiencies, performance deficiencies, and incorrect or defective documentation, including those found during acceptance testing, implementation, and the Warranty Period.  Acceptance testing shall not in any way relieve the Contractor of its responsibilities to correct any Defect during the Warranty Period.  The Contractor shall repair or replace any Deliverable containing a Defect at no cost to the State within ten (10) working days of receiving notice of the Defect from the State. In the event the Contractor can not repair or replace a Deliverable during the Warranty Period, Contractor shall refund the fees paid for the defective Deliverable, and refund any fees paid for services that directly relate to the defective Deliverable.
14.3
The Contractor represents and warrants that all hardware and software provided by Contractor shall meet or exceed the minimum specifications set forth in the RFP and Contractor’s Proposal. 

14.4
Contractor represents and warrants, for a period of ninety (90) days from performance of the service, that all work hereunder, including but not limited to, consulting, training and technical support, has been performed in a good and workmanlike manner and consistent with generally accepted industry standards. For any breach of this warranty, Contractor shall perform the services again, at no cost to Customer, or if Contractor is unable to perform the services as warranted, Contractor shall reimburse Customer the fees paid to Contractor for the unsatisfactory services. 

14.5
The Contractor represents and warrants that it has and shall obtain and pass through to Customer any and all warranties obtained or available from the licensor of third party software  or the manufacturer of the equipment and replacement parts supplied to Contractor. 

14.6
Contractor represents and warrants that it has the right to sell the equipment and license the third party software provided under this Agreement. 

14.7
Contractor represents and warrants that there is no disabling code or lockup program or device embedded in the software provided to Customer. Contractor further agrees that it will not, under any circumstances including enforcement of a valid contract right, (a) install or trigger a lockup program or device, or (b) take any step which would in any manner interfere with Customer’s use of the software and/or which would restrict Customer from accessing its data files or in any way interfere with the transaction of Customer’s business. For any breach of this warranty, Contractor at its expense shall, within five (5) working days after receipt of notification of the breach, deliver software to Customer that is free of such disabling code, lockup program or device.

14.8
Contractor represents and warrants that the software  provided to Customer does not contain a computer virus. For any breach of this warranty, Contractor at its expense shall, within five (5) working days after receipt of notification of the breach, deliver software to Customer that is free of any virus, and shall be responsible for repairing, at Contractor’s expense, any and all damage done by the virus to Customer’s site.

14.9
Contractor represents and warrants that the Customer shall acquire good and clear title to the hardware purchased and all Deliverables provided hereunder.

14.10
The Contractor represents and warrants that each unit of hardware delivered shall be delivered new and not as previously “used, substituted, rebuilt, refurbished or reinstalled” equipment.
14.11
WARRANTY AGAINST BROKER’S FEE:
The Contractor represents and warrants that it has not employed any company or person, other that a  bona fide employee working solely for the Contractor or for a company regularly employed as its marketing agent, to solicit or secure the Agreement.  The Contractor also warrants that it has not paid or agreed to pay any company or person, other that a bona fide  employee working solely for the Contractor or for a company regularly employed by the Contractor as its marketing agency, any fee, commission, percentage, brokerage fee, gift or any other consideration contingent upon or resulting from the award of the Agreement.  For breach or violation of this warranty, the State shall have the right to cancel the Agreement without liability, or, in its discretion, to deduct from the contract price or consideration, or otherwise recover the full amount of such fee, commission, percentage, brokerage fee, gift, or contingent fees.

14.12
WARRANTY AGAINST CONFLICT OF INTEREST:
No official or employee of the Customer or of ITS, and no other public official of the State of Mississippi who exercises any functions or responsibilities in the review or approval of the undertaking or carrying out of the Project shall, prior to the completion of said Project, voluntarily acquire any personal interest, direct or indirect, in the Agreement. The Contractor warrants that it has removed any material conflict of interest prior to the signing of the Agreement, and that it shall not acquire any interest, direct or indirect, which would conflict in any manner or degree with the performance of its responsibilities under the Agreement.  The Contractor also warrants that in the performance of the Agreement no person having any such known interests shall be employed.

14.13
WARRANTY AGAINST GRATUITIES:
The Contractor represents and warrants that no elected or appointed officer or other employee of the State of Mississippi has or shall benefit financially or materially from the Agreement.  No individual employed by the State of Mississippi shall be admitted to any share or part of the Agreement or to any benefit that may arise therefrom.  The State of Mississippi may, by written notice to the Contractor, terminate the right  of the Contractor to proceed under the Agreement if it is found, after notice and hearing by the Executive Director of ITS or duly authorized representative, that gratuities in the form of entertainment, gifts, or otherwise were offered or given by the Contractor to any officer or employee of the State of Mississippi with a view toward securing the Agreement or securing favorable treatment with respect to the award, or amending or making of any determinations with respect to the performing of such contract, provided that the existence of the facts upon which the Executive Director of ITS or duly authorized representative makes such findings shall be in issue and may be reviewed in any competent court. In the event the Agreement is terminated under this clause, the State of Mississippi shall be entitled to pursue the same remedies against the Contractor as it would pursue in the event of a breach of contract by the Contractor, including punitive damages, in addition to any other damages to which it may be entitled at law or in equity.

14.14
WARRANTY OF SOFTWARE COMPLIANCE:
The Contractor represents and warrants that any software or other products delivered hereunder will not deviate from the specifications set forth in the Contract Documents, will perform the tasks for which it is designed and will function correctly, and will comply with the State’s current information systems standards and procedures and the State operational requirements, as agreed upon by the Customer, ITS, or their designated representatives.

14.15
WARRANTY OF CONVEYANCE OF PROJECT DOCUMENTS:
The Contractor represents and warrants that, upon completion of the Project, the Contractor,  and all subcontractors, shall convey to the State copies of all interim reports, cost records, data collection forms, and any working papers that support the final acceptance. 

14.16
NO LIMITATION OF LIABILITY:
Neither Contractor nor its subcontractors, if any, shall have any limitation on liability for breach of any warranty or any other provision of this Agreement, except that in no event shall the Contractor be liable for any damages arising as a result of the State’s negligent, willful or wanton conduct.

ARTICLE 15
INFRINGEMENT INDEMNIFICATION
The Contractor represents and warrants that the materials and Deliverables  provided to the Customer under this Agreement, and their use by the Customer, will not infringe or constitute an infringement of any copyright, patent, trademark, trade secret or other proprietary right of any person or entity. Contractor, at its own expense, shall defend or settle any and all infringement actions filed against Contractor or Customer which involve the materials and Deliverables provided under this Agreement and shall pay all costs, attorney fees, damages and judgment finally awarded against Customer. If, in any such suit arising from such claim, the continued use of the items for the purpose intended is enjoined or threatened to be enjoined by any court of competent jurisdiction, Contractor shall, at its expense: (a) first procure for Customer the right to continue using such items, or upon failing to procure such right; (b) modify or replace them with non-infringing items, or upon failing to secure either such right, (c) refund to Customer the fees previously paid by Customer for the materials Customer may no longer use and shall compensate the Customer for the lost value of the infringing part to the Phase in which it was used, up to and including the contract price for said Phase. Said refund shall be paid within ten (10) working days of notice to the Customer to discontinue said use. In addition to the foregoing, the Contractor shall indemnify the Customer in accordance with the provisions of Article 20 herein.

ARTICLE 16
CONTRACTOR’S STAFF

16.1
The Contractor agrees that the persons identified in the Contractor’s response to the State’s RFP shall be assigned to this Project at its commencement or as more particularly outlined in the Contractor’s Proposal, and shall remain a part of this Project throughout the duration of the Agreement as long as such personnel is employed by the Contractor and is not replaced by the Contractor at the request of the Customer. Contractor further agrees that the assigned personnel will function in the capacity for which their services were acquired throughout the life of this Agreement. Any failure by the Contractor to so provide these persons shall entitle the State to terminate this Agreement for cause. Contractor agrees to pay the Customer fifty percent (50%) of the total contract amount if any of the assigned personnel is removed from the Project prior to the ending date of the Agreement for reasons other than departure from the Contractor’s employment or replacement by Contractor pursuant to the Customer’s request. Subject to the State’s  written approval, the Contractor may substitute qualified persons in the event of the separation of the incumbents therein from employment with Contractor or for other compelling reasons that are acceptable to the State, and may also assign additional staff to provide technical support to the Customer. All substitute personnel assigned to this Project shall have equal or greater ability, experience and qualifications than the departing personnel and shall be subject to the prior written approval of the Customer. The Contractor must notify the Customer of any proposed removal of any Project personnel. The notice shall include the resumes and two (2) references for any proposed replacement personnel. The Contractor will not permanently divert any staff member from meeting work schedule(s) developed and approved under this Agreement unless approved in writing by the Customer.  In the event of Contractor personnel loss or redirection, the services performed by the Contractor shall be uninterrupted, and the Contractor shall report  in required status reports its efforts and progress in finding replacements and the effect of the absence of those personnel.

16.2
REMOVAL OF STAFF:
If at any time during the term of this Agreement the State becomes dissatisfied with the performance of any Contractor/subcontractor staff, the State may require replacement of such staff, which replacement shall be done within ten (10) working days of the request.

ARTICLE 17
OWNERSHIP OF DOCUMENTS AND WORK PAPERS
The Customer shall own all documents, notes, programs, databases (and all applications thereof), studies, files, reports, work papers and all other materials, electronic or otherwise, created by Contractor in connection with the Project, whether completed or in progress, except for the Contractor's internal administrative and quality assurance files and internal Project correspondence.  The Contractor shall deliver such documents and work papers to the Customer upon termination or completion of this Agreement.  The foregoing notwithstanding, the Contractor shall be entitled to retain a set of such work papers for its files.  Contractor shall be entitled to use such work papers only after receiving written permission from  the Customer and subject to the provisions of Article 18 herein.

ARTICLE 18
COPYRIGHT
All Deliverables, including without limitation, all hardware, software, source code, associated documentation and all other materials of every kind and nature, whether hard copy or electronic, (collectively referred to herein as the “Proprietary Material”) shall be the sole and exclusive property of the State, free from any claim(s), lien(s), or rights of retention on the part of the Contractor.  All patent rights, copyrights and other registration to the Proprietary Material shall be the property of the State of Mississippi, which shall have the sole right to seek patent, copyright, registered design, or other protection in connection therewith, except as to hardware and its associated documentation.  If federal or state law should not allow the State of Mississippi to seek patent, copyright, or other registration, the Contractor shall, if so requested by the State, seek such registration and shall irrevocably grant, assign and transfer such registration to the State.  In such event, the  State shall be responsible for all costs and fees associated with such registration.  The Contractor shall not under any circumstances use the Proprietary Material, in whole or in part, without the prior written approval of the Customer and payment of such royalty as the Customer deems appropriate.

ARTICLE 19
CONFIDENTIALITY
19.1
CONFIDENTIAL INFORMATION:
“Confidential Information” shall mean (a) those materials, documents, data, and other information which the Contractor has designated in writing as proprietary and confidential, and (b)  all data and information which the Contractor acquires as a result of its contact with and efforts on behalf of the Customer and any other information designated in writing as confidential by the State.  Each party to this Agreement agrees to protect all Confidential Information provided by one party to the other, to treat all such Confidential Information as confidential to the extent that confidential treatment is allowed under state law,  and, except as otherwise required by law, not to publish or disclose such information to any third party without the other party’s written permission, and to do so by using those methods and procedures normally used to protect the party’s own Confidential Information. 

19.2
DISCLOSURE OF CONFIDENTIAL INFORMATION:
In the event that either party to this Agreement receives notice that a third party requests divulgence of confidential or otherwise protected information and/or has served upon it a subpoena or other validly issued administrative or judicial process ordering divulgence of confidential or otherwise protected information, that party shall promptly inform the other party and thereafter respond in conformity with such subpoena to the extent mandated by state and/or federal laws, rules and regulations. This Article shall survive the termination or completion of this Agreement, and shall continue in full force and effect and shall be binding upon the Contractor and its agents, employees, successors, assigns, subcontractors or any party or entity claiming an interest in this Agreement on behalf of, or under the rights of the Contractor following any termination or completion of this Agreement. The parties agree that this Article is subject to and superseded by Mississippi Code Annotated, Section 25-61-1, et. seq. regarding Public Access to Public Records.

19.3
EXCEPTIONS TO CONFIDENTIAL INFORMATION:
Contractor and the State shall not be obligated to treat as confidential and proprietary any information disclosed by the other party (“the Disclosing Party”) which (a) is rightfully known to the recipient prior to negotiations leading to this Agreement, other than information obtained in confidence under prior engagements; (b) is generally known or easily ascertainable by non-parties of ordinary skill in computer design and programming or in the business of the Customer; (c) is released by the Disclosing Party to any other person, firm, or entity (including governmental agencies or bureaus) without restriction; (d) is independently developed by the recipient without any reliance on Confidential Information; (e) is or later becomes part of the public domain or may be lawfully obtained by the State or the Contractor from any non-party, or (f) is disclosed with the Disclosing Party’s prior written consent.

ARTICLE 20
HOLD HARMLESS

To the fullest extent allowed by law, the Contractor shall indemnify, defend, save and hold harmless, protect, and exonerate the State, its Commissioners, Board Members, officers, employees, agents, and representatives, and the State of Mississippi from and against all claims, demands, liabilities, suits, actions, damages, losses, and costs of every kind and nature whatsoever, including, without limitation, court costs, investigative fees and expenses, attorneys’ fees and claims for damages arising out of or caused by the Contractor and/or its partners, principals, agents, employees and/or subcontractors in the performance of or failure to perform this Agreement.  In the State’s sole discretion, the Contractor may be allowed to control the defense of any such claim, suit or action. In the event the Contractor defends said claim, suit or action, the Contractor shall use legal counsel acceptable to the State; the Contractor shall be solely responsible for all costs and/or expenses associated with such defense, and the State shall be entitled to participate in said defense.  The Contractor’s obligations under this Article are contingent upon the State promptly notifying the Contractor in writing of any claim, suit or action of which it has knowledge, and the State cooperating with the Contractor’s reasonable requests in defending said claim or suit. The Contractor shall not settle any claim, demand, suit or action without the State’s concurrence, which the State shall not unreasonably withhold.

ARTICLE 21
TERMINATION

21.1
TERMINATION FOR CAUSE:
Either party may terminate this Agreement upon a material breach by the other party upon thirty (30) days’ prior written notice unless the defaulting party cures such breach within such thirty (30) day period, or, if the breach is one that is curable but requires more than thirty (30) days to cure, develops a plan to cure such breach within a mutually agreeable period of time and diligently proceeds according to such plan until the breach is cured. The non-defaulting party may also pursue any remedy available to it in law or in equity.

21.2
DEFAULT BY CONTRACTOR:
The State may terminate the whole or any part of this Agreement for cause under Article 21.1 above under the following circumstances: (a) If the Contractor becomes the subject of bankruptcy or receivership proceedings, whether voluntary or involuntary, or the Contractor executes an assignment for the benefit of its creditors; or (b) If the Contractor fails to produce Deliverables acceptable to the State within the time specified herein or any extension thereof; or (c) If the Contractor fails to make progress as to endanger performance of this Agreement in accordance with its terms, or (d) If the Contractor fails to perform any other provisions of this Agreement.

21.3
TERMINATION OTHER THAN FOR CAUSE:
The State may terminate the whole or any part of this Agreement for any reason after giving thirty (30) days’ written notice specifying the effective date thereof to the Contractor.

21.4
RIGHTS UPON TERMINATION FOR CAUSE:
In the event of a termination for cause, the Contractor shall be entitled to: (a) the contract price for any completed Deliverable not previously tendered to the State, provided that the State accepts any such Deliverable under the procedures set forth in Article 13 of this Agreement; (b) the fair value for Work-in-Progress on any Deliverable not completed as of the effective date of the termination, said fair value to be determined by the parties based upon the degree of functional completion of the Deliverable discounted by the amount of labor required to complete the Deliverable; provided that, however, the State may refuse to accept any Work-in-Progress for a specified Deliverable, upon which refusal Contractor shall be due nothing for that Deliverable, (c) less the amount of re-procurement costs expended by the State, including but not limited to, the amount, over and above the amount of the performance bond, that the State incurred to procure the completion of the Deliverable, for Deliverables not accepted in whole or in part. Further, should the State terminate the Contractor for cause, the Contractor shall permanently forfeit the retainage set forth in Article 11.3 of this Agreement, and the State may seek such other damages and remedies as are available to it under the law. Upon termination for cause, the State shall have the ownership and/or license rights as defined in Articles 17 and 18 for all Deliverables and Work-in-Progress which it accepts under this Article. If, after termination, it is determined by a court of competent jurisdiction that the Contractor was not in default, the rights and obligations of the parties shall be the same as if the termination had been issued for other than cause, as set forth in Article 21.5 herein.

21.5
RIGHTS UPON TERMINATION OTHER THAN FOR CAUSE:
In the event of a termination other than for cause, the Contractor shall be entitled to: (a) the contract price for any completed Deliverable not previously tendered to the State, provided that the State accepts any such Deliverable under the procedures set forth in Article 13 of this Agreement; (b) the fair value for Work-in Progress on any Deliverable not completed, whether accepted or not by the State, as of the effective date of the termination, said fair value to be determined by the parties based upon the degree of functional completion of the Deliverable discounted by the amount of labor required to complete the Deliverable, and (c) the amount of funds actually retained under Article 11.3 herein. Upon termination of this Agreement other than for cause, the State shall have the ownership and/or license rights as defined in Articles 17 and 18  for all Deliverables and Work-in-Progress which it accepts under this Article.

ARTICLE 22
INSURANCE

22.1
Contractor and all subcontractors shall maintain, at its own expense, the following insurance coverages in the amounts specified, insuring the Contractor, its employees, agents, designees, subcontractors, and any indemnities as required herein:

A.
Professional liability insurance in an amount not less than one million dollars ($1,000,000.00), including personal injury, bodily injury (including both disease or death), property damages and blanket contractual liability; and

B.
Comprehensive general liability insurance in an amount not less than one million dollars ($1,000,000.00), including coverage for blanket contractual liability, broad form property damage, personal injury and bodily injury (including illness, disease and death), and products/completed operations; and

C.
Comprehensive automobile liability insurance, including hired and non-owned vehicles, in an amount not less than one million dollars ($1,000,000.00), covering bodily injury and property damage; and

D.
Employee fidelity bond insurance in an amount not less than three hundred thousand dollars ($300,000.00), and

E.
Workers’ compensation insurance in the amounts required pursuant to the laws of the State of Mississippi.

22.2
DURATION:
All insurance policies required herein shall be issued by an insurance company or companies licensed to do business in the State of Mississippi and acceptable to the State, and shall be written on an occurrence basis or the Contractor/subcontractor shall provide coverage to the State for a period of not less than three (3) years after expiration of the Warranty Period.  The Contractor/subcontractor shall name ITS, the Customer, and the State of Mississippi as additional insured on all insurance policies and coverages, excepting only the professional liability coverage, and all such policies shall include the following endorsement: “It is hereby agreed and understood that ITS, the Customer, and the State of Mississippi are named as additional insured, and that the coverage afforded to ITS, the Customer, and the State of Mississippi under this policy shall be primary insurance.  If ITS, the Customer, and the State of Mississippi have other insurance which is applicable to the loss, such other insurance shall be on an excess or contingent basis.  The amount of the Insurer’s liability under this policy shall not be reduced by the existence of such other insurance”.

22.3
NO CANCELLATION:
No policy of insurance may be canceled, modified or reduced during the course of this Agreement.

22.4
DEDUCTIBLES:
Contractor/subcontractor shall be responsible for all deductibles and for any inadequacy or absence of coverage, and the Contractor/subcontractor shall have no claim or other recourse against the State for any costs or loss attributable to such deductibles or to coverage limitations, exclusions, or unavailability, all of which shall be borne solely by the Contractor/subcontractor.

22.5
CERTIFICATE OF INSURANCE:
At the time of the execution of this Agreement, the Contractor/subcontractor shall deliver to the State a Certificate or Certificates of Insurance, certifying the types and the amounts of coverage, certifying that said insurance is in force before the Contractor/subcontractor starts work, certifying that said insurance applies to the Project and to all activities and liability of the Contractor/subcontractor pursuant to this Agreement, and certifying that ITS, the Customer, and the State of Mississippi are named as additional insured on the Contractor/subcontractor’s policies of insurance by endorsement as required herein.  The Contractor/subcontractor shall simultaneously deliver to ITS, the Customer, and the State of Mississippi one duplicate original of each entire insurance policy.

22.6
NON-DELEGABLE:
The insurance and indemnity obligations of this Agreement are non-delegable.  The Contractor shall not subcontract any part of this Agreement without retaining absolute responsibility for requiring the same insurance coverage from its subcontractors.

22.7
PAYMENT OF PREMIUMS:
The Contractor/subcontractor shall be responsible for payment of all premiums for insurance required by this Agreement, but the Contractor’s/subcontractor’s obligations shall not be limited to the purchase of insurance.  The Contractor shall indemnify and hold harmless the State, as described in Article 20 of this Agreement, for all damages for which insurance should have been provided pursuant to this Agreement, irrespective of whether said insurance was actually obtained.  The Contractor’s indemnity obligations under this Agreement shall not be restricted to amounts available under insurance, whether actually obtained or which should have been obtained, but shall extend to the fullest extent, as set forth in Article 20 of this Agreement.

22.8
The Contractor’s and any subcontractor’s failure to maintain complete insurance shall be a material breach of this Agreement authorizing the State, at the State’s sole election, either to terminate this Agreement for cause or to provide full insurance coverage at the Contractor’s sole expense; however, in neither case shall the Contractor’s liability be lessened.

22.9
In the event the Contractor or any subcontractors fail to obtain and maintain insurance required by this Agreement, the State shall be entitled, at its sole discretion and without waiving any rights hereunder, to purchase said insurance and deduct the premium costs from any amounts owed the Contractor.  However, the State shall have no obligation to purchase said insurance and failure to do so shall not constitute a waiver of the Contractor’s and/or subcontractor’s obligations with respect to insurance as set forth in this Agreement.

22.10
The State shall not be required to purchase any insurance under this Agreement.

ARTICLE 23
DISPUTES
Any dispute concerning a question of fact under this Agreement which is not disposed of by agreement of the Contractor and Customer shall be decided by the Executive Director of ITS or his/her designee.  This decision shall be reduced to writing and a copy thereof mailed or furnished to the parties. Disagreement with such decision by either party shall not constitute a breach under the terms of this Agreement. Nothing in this Article shall abridge the right of either party to seek such other rights and remedies it may have at law or in equity.

ARTICLE 24
RECORD RETENTION AND ACCESS TO RECORDS
Contractor shall establish and maintain financial records, supporting documents, statistical records and such other records as may be necessary to reflect its performance of the provisions of this Agreement. The Customer, ITS, any State agency authorized to audit Customer, and/or any of their duly authorized representatives, shall have unimpeded, prompt access to any of the Contractor’s books, documents, papers and/or records that are pertinent to this Agreement to make audits, examinations, excerpts and transcriptions at the Contractor’s office where such records are kept during Contractor’s normal business hours. All records relating to this Agreement shall be retained by the Contractor for three (3) years from the date of receipt of final payment under this Agreement. However, if any litigation or other legal action, by or for the state or federal government has begun that is not completed at the end of the three (3) year period, or if an audit finding, litigation or other legal action has not been resolved at the end of the three (3) year period, the records shall be retained until resolution. 

ARTICLE 25
INDEPENDENT CONTRACTOR STATUS
25.1
The Contractor shall, at all times, be regarded as an independent contractor and shall at no time act as an agent for the State.  Nothing contained herein shall be deemed or construed by the State, the Contractor, or any third party as creating the relationship of principal and agent, partners, joint venturers, or any similar such relationship between the State and the Contractor.  Neither the method of computation of fees or other charges, nor any other provision contained herein, nor any acts of the State or the Contractor hereunder, creates or shall be deemed to create a relationship other than the independent relationship of the State and the Contractor.

25.2
Contractor’s personnel shall not be deemed in any way, directly or indirectly, expressly or by implication, to be employees of the State.

25.3
It is further understood that the consideration expressed herein constitutes the full and complete compensation for all services and performances hereunder, and that, except as provided for in Articles 8 and 11.3 of this Agreement, any sum due and payable to Contractor shall be paid as a gross sum with no withholdings or deductions being made by the State for any purpose from said contract sum.

25.4
Contractor shall pay when due all salaries and wages of its employees, and it accepts exclusive responsibility for the payment of federal income tax, state income tax, social security, unemployment compensation, and any other withholdings that may be required. Neither Contractor nor employees of Contractor are entitled to state retirement or leave benefits.

ARTICLE 26
NON-SOLICITATION OF EMPLOYEES

Each party to this Agreement agrees not to employ or to solicit for employment, directly or indirectly, any of the other party’s employees until at least six (6) months after the expiration/termination of this Agreement, unless mutually agreed to in writing by the State and the Contractor.

ARTICLE 27
COMPLIANCE WITH LAWS
The Contractor understands that the State is an equal opportunity employer and therefore maintains a policy which prohibits unlawful discrimination based on race, color, creed, sex, age, national origin, physical handicap, disability, or any other consideration made unlawful by federal, state, or local laws.  All such discrimination is unlawful and the Contractor agrees during the term of the Agreement that the Contractor will strictly adhere to this policy in its employment practices and provision of services.  The Contractor shall comply with, and all activities under this Agreement shall be subject to all Customer policies and procedures, and all applicable federal, state and local laws, regulations, policies and procedures as now existing and as may be amended or modified.

ARTICLE 28
ASSIGNMENTS AND SUBCONTRACTS
28.1
The Contractor acknowledges that it was selected by the State to perform the services required hereunder based, in part, upon the Contractor’s special skills and expertise. The Contractor shall not assign, subcontract or otherwise transfer this Agreement or its obligations hereunder in whole or in part without the prior written consent of the State, which the State may, in its sole discretion, approve or deny without reason.  Any attempted assignment or transfer of its obligations without such consent shall be null and void. Subject to the foregoing, this Agreement shall be binding upon the respective successors and assigns of the parties.

28.2
Contractor must obtain the written approval of Customer before subcontracting any portion of this Agreement. No such approval by the State of any subcontract shall be deemed in any way to provide for the incurrence of any obligation of the State in addition to the total fixed price agreed upon in this Agreement. All subcontracts shall incorporate the terms of this Agreement and shall be subject to the terms and conditions of this Agreement and to any conditions of approval that the State may deem necessary.

28.3
Contractor represents and warrants that any subcontract agreement Contractor enters into shall contain a provision advising the subcontractor that the subcontractor shall have no lien and no legal right to assert control over any funds held by the Customer, and that the subcontractor acknowledges that no privity of contract exists between the Customer and the subcontractor and that the Contractor is solely liable for any and all payments which may be due to the subcontractor pursuant to its subcontract agreement with the Contractor. The Contractor shall indemnify and hold harmless the State from and against any and all claims, demands, liabilities, suits, actions, damages, losses, costs and expenses of every kind and nature whatsoever arising as a result of Contractor’s failure to pay any and all amounts due by Contractor to any subcontractor, materialman, laborer or the like.

28.4
All subcontractors shall be bound by any negotiation, arbitration, appeal, adjudication or settlement of any dispute between the Contractor and the Customer, where such dispute affects the subcontract.

ARTICLE 29
ADDITIONAL PROVISIONS
29.1
AUTHORITY TO CONTRACT:
Contractor warrants (a) that it is a validly organized business with valid authority to enter into this Agreement; (b) that it is qualified to do business and in good standing in the State of Mississippi; (c) that entry into and performance under this Agreement is not restricted or prohibited by any loan, security, financing, contractual, or other agreement of any kind, and (d) notwithstanding any other provision of this Agreement to the contrary, that there are no existing legal proceedings or prospective legal proceedings, either voluntary or otherwise, which may adversely affect its ability to perform its obligations under this Agreement.

29.2
WAIVER:
No delay or omission by either party to this Agreement in exercising any right, power, or remedy hereunder or otherwise afforded by contract, at law, or in equity shall constitute an acquiescence therein, impair any other right, power or remedy hereunder or otherwise afforded by any means, or operate as a waiver of such right, power, or remedy.  No waiver of or modification to any term or condition of this Agreement will void, waive, or change any other term or condition.  No waiver by one party to this Agreement of a default by the other party will imply, be construed as or require waiver of future or other defaults. A waiver by the State, to be effective, must be in writing, must set out the specifics of what is being waived, and must be signed by an authorized representative of the State.

29.3
GOVERNING LAW:
This Agreement shall be construed in accordance with and governed by the laws of the State of Mississippi and venue for the resolution of any dispute shall be Jackson, Hinds County, Mississippi.

29.4
NOTICES:
Any notice required or permitted to be given under this Agreement shall be in writing and personally delivered or sent by facsimile provided that the original of such notice is sent by certified United States mail, postage prepaid, return receipt requested, to the party to whom the notice should be given at their business address listed herein. ITS’ address for notice is: Mr. David L. Litchliter, Executive Director, Mississippi Department of Information Technology Services, 301 North Lamar Street, Suite 508, Jackson, Mississippi 39201. Customer’s address for notice is: SPECIFY NAME, TITLE, AGENCY NAME & ADDRESS FOR CUSTOMER. The Contractor’s address for notice is: SPECIFY NAME, TITLE, COMPANY NAME & ADDRESS.  Notice shall be deemed given when actually received or when refused. The parties agree to promptly notify each other in writing of any change of address.

29.5
ATTORNEYS’ FEES AND EXPENSES:
Subject to other terms and conditions of this Agreement, in the event the Contractor defaults in any obligations under this Agreement, the Contractor  shall pay to the State all costs and expenses (including, without limitation, investigative fees, court costs, and attorneys’ fees) incurred by the State in enforcing this Agreement or otherwise reasonably related thereto. Contractor agrees that under no circumstances shall the Customer or ITS be obligated to pay any attorneys’ fees or costs of legal action to the Contractor. 

29.6
FORCE MAJEURE:
Each party shall be excused from performance for any period and to the extent that it is prevented from performing any obligation or service, in whole or in part, as a result of causes beyond the reasonable control and without the fault or negligence of such party and/or its subcontractors. Such acts shall include without limitation acts of God, strikes, lockouts, riots, acts of war, epidemics, governmental regulations superimposed after  the fact, fire, earthquakes, floods, or other natural disasters (the “Force Majeure Events”). When such a cause arises, the Contractor shall notify the State immediately in writing of the cause of its inability to perform; how it affects its performance, and the anticipated duration of the inability to perform. Delays in delivery or in meeting completion dates due to Force Majeure Events shall automatically extend such dates for a period equal to the duration of the delay caused by such events, unless the State determines it to be in its best interest to terminate the Agreement.

29.7
SEVERABILITY:
If any term or provision of this Agreement is prohibited by the laws of the State of Mississippi or declared invalid or void by a court of competent jurisdiction, the remainder of this Agreement shall be valid and enforceable to the fullest extent permitted by law provided that the State’s purpose for entering into this Agreement can be fully achieved by the remaining portions of the Agreement that have not been severed. In such event, the parties shall amend the Agreement as necessary to reflect the original intent of the parties and to bring any invalid or unenforceable provisions in compliance with applicable law. 

29.8
THIRD PARTY ACTION NOTIFICATION:
Contractor shall give the Customer prompt notice in writing of any action or suit filed, and prompt notice of any claim made against Contractor by any entity that may result in litigation related in any way to this Agreement, and/or which may affect the Contractor’s performance under this Agreement.

29.9
INTEREST:
Except as to late payments as set forth in Article 8.3 herein, the State shall not be required to pay any interest, including prejudgment interest, under this Agreement, 

29.10
CAPTIONS:
The captions and headings in this Agreement are for convenience only, and in no way define, limit or describe the scope or intent of any provision or article of this Agreement.

29.11
TAXES:
Contractor is solely liable for all taxes, including, but not limited to, use, excise, personal property, and sales tax.  It is the Contractor’s sole responsibility to contact the appropriate city, county, and state taxing authorities to determine the Contractor’s tax liabilities, if any.

29.12
SOVEREIGN IMMUNITY:
By entering into this Agreement with Contractor the State of Mississippi does in no way waive its sovereign immunities or defenses as provided by law.

29.13
STATE PROPERTY:
Contractor shall be responsible for the proper custody of any State-owned property furnished for Contractor’s use in connection with the performance of this Agreement. Contractor shall reimburse the State for any loss or damage, normal wear and tear excepted.

29.14
STATE REGISTRATION:
Contractor must furnish certification of authority to conduct business in the State of Mississippi as a condition of this Agreement. Such registration must be obtained from the Secretary of State of the State of Mississippi before actual work under this Agreement begins.

29.15
LOCATION OF WORK:
All work provided in connection with this contract will be required to be performed on-site in the Customer’s offices in Jackson, Mississippi unless written approval is received from the State. Contractor accepts full responsibility for all problems arising out of a decision to perform off-site work.

29.16
MODIFICATION OR RENEGOTIATION:
This Agreement may be modified only by written agreement signed by the parties hereto. The parties agree to renegotiate the Agreement if federal and/or state revisions of any applicable laws or regulations make changes in this Agreement necessary.

29.17
INTEGRATED AGREEMENT/MERGER:
This Agreement, including all Contract Documents, represents the entire and integrated agreement between the parties hereto and supersedes all prior negotiations, representations or agreements, irrespective of whether written or oral, including all terms of any unsigned or “shrink-wrap” license included in any package, media or electronic version of Contractor-furnished software.  The Contractor acknowledges that it has thoroughly read all Contract Documents and has had the opportunity to receive competent advice and counsel necessary for it to form a full and complete understanding of all rights and obligations herein, and is duly authorized to execute this Agreement.  Accordingly, this Agreement shall not be construed or interpreted in favor of or against the State or the Contractor on the basis of draftsmanship or preparation hereof.

29.18
SURVIVAL:
Articles {list the article numbers which pertain to “warranties”, “infringement”, “ownership of documents”, “copyright”, “confidentiality”, “hold harmless”, “record retention”, “non-solicitation of employees”, “governing law”, and “Sovereign immunity”} and all other articles which, by their express terms so survive or which should so reasonably survive, shall survive any termination or expiration of this Agreement.

ARTICLE 30
DEBARMENT AND SUSPENSION CERTIFICATION
Contractor certifies that neither it nor its principals: (a) are presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from covered transactions by any federal department or agency; (b) have, within a three (3) year period preceding this Agreement, been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain or performing a public (federal, state or local) transaction or contract under a public transaction; violation of federal or state anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property; (c) are presently indicted of or otherwise criminally or civilly charged by a governmental entity with the commission of fraud or a criminal offense in connection with obtaining, attempting to obtain or performing a public (federal, state or local) transaction or contract under a public transaction; violation of federal or state anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property, and (d) have, within a three (3) year period preceding this Agreement, had one or more public transaction (federal, state or local) terminated for cause or default.

ARTICLE 31
NETWORK SECURITY

Contractor and Customer understand and agree that the State of Mississippi’s Enterprise Security Policy mandates that all remote access to and/or from the State network must be accomplished via a Virtual Private Network (VPN).  If remote access is required at any time during the life of this Agreement, Contractor and Customer agree to implement/maintain a VPN for this connectivity.  This required VPN must be IPSec-capable (ESP tunnel mode) and will terminate on a Cisco VPN-capable device ( i.e. VPN concentrator, PIX firewall, etc.) on the State’s premises.  Contractor agrees that it must, at its expense, implement/maintain a compatible hardware/software solution to terminate the specified VPN on the Contractor’s premises. The parties further understand and agree that the State protocol standard and architecture are based on industry-standard security protocols and manufacturer engaged at the time of contract execution. The State reserves the right to introduce a new protocol and architecture standard and require the Contractor to comply with same, in the event the industry introduces a more secure, robust protocol to replace IPSec/ESP and/or there is a change in the manufacturer engaged.
ARTICLE 32
STATUTORY AUTHORITY
By virtue of Section 25-53-21 of the Mississippi Code Annotated, as amended, the executive director of ITS is the purchasing and contracting agent for the State of Mississippi in the negotiation and execution of all contracts for the acquisition of information technology equipment, software and services. The parties understand and agree that ITS as contracting agent is not responsible or liable for the performance or non-performance of any of Customer’s or Contractor’s contractual obligations, financial or otherwise, contained within this Agreement.

ARTICLE 33
SOFTWARE SUPPORT AND MAINTENANCE

33.1
Prior to expiration of the Warranty Period, Contractor shall notify Customer in writing of the impending warranty expiration, and Customer shall in turn notify Contractor of its decision to either obtain software support or to forgo software support. Upon notification of intent to obtain software support, Contractor shall provide Customer, for the fixed annual fee stated in Exhibit A, the software support services as herein described.

33.2
As part of the software support services, Contractor will maintain the software in an operable condition according to the specifications contained in the technical manuals and as outlined in RFP No. [INSERT RFP NUMBER] and the Contractor’s Proposal in response thereto. Contractor shall furnish all updates, enhancements or new versions of the software to Customer as they become available, and shall make available to Customer during each annual maintenance period, at least one (1) update to the software products that will incorporate any new features or enhancements to the licensed products. Contractor shall also provide e-mail, fax, direct modem support and unlimited toll-free telephone support in the operation of the software products Monday through Friday, 8:00 A.M. to 5:00 P.M. (Central Time). Contractor shall respond by telephone within one (1) hour and will come on-site, if necessary, within two (2) business days to correct any defects found in the software. Priority placement in the support queue shall be given to all system locking situations or problems claimed by Customer to be a mission critical process. Should the Contractor fail to respond within these designated time frames, the Customer may, at its discretion, require the Contractor to pay $INSERT AMOUNT per hour for every hour of delay.

33.3
Sixty (60) days prior to the expiration of the initial software support period or any renewal term thereof, Contractor shall notify Customer in writing of the impending expiration and Customer shall have thirty (30) days in which to notify Contractor of its intentions to either renew or cancel any further software support. In no event shall the cost for software support increase by more than {INSERT PERCENTAGE AMOUNT}  percent (INSERT #%) per year.

ARTICLE 34
TRAINING

Contractor shall, for the fees specified in the attached Exhibit A, provide {INSERT DESCRIPTION OF THE TRAINING TO BE PROVIDED, i.e., is it on-site? # of days? # of participants? Etc.??}.  Contractor and Customer shall mutually agree on the time for the training and an outline of the training to be provided. Contractor specifically understands and agrees that Customer will not accept the System until Contractor successfully completes the training requirements. Contractor agrees to provide, upon delivery, all user documentation and technical manuals needed to fully acquaint the user with operation of the System. It is understood that Customer may make as many copies of the user documentation and technical manuals as deemed needed by Customer.
ARTICLE 35
PERSONNEL ASSIGNMENT GUARANTEE
Contractor guarantees  that the personnel assigned to this project will remain a part of the project throughout the duration of the Agreement as long as the personnel are employed by the Contractor and are not replaced by Contractor pursuant to the third paragraph of the Article herein titled “Employment Status”. Contractor further agrees that the assigned personnel will function in the capacity for which their services were acquired throughout the life of the Agreement, and any failure by Contractor to so provide these persons shall entitle the State to terminate this Agreement for cause. Contractor agrees to pay the Customer fifty percent (50%) of the total contract amount if any of the assigned personnel is removed from the project prior to the ending date of the contract for reasons other than departure from Contractor’s employment or replacement by Contractor pursuant to the third paragraph of the Article herein titled “Employment Status”.  Subject to the State’s written approval, the Contractor may substitute qualified persons in the event of the separation of the incumbents therein from employment with Contractor or for other compelling reasons that are acceptable to the State, and may assign additional staff to provide technical support to Customer. The replacement personnel shall have equal or greater ability, experience and qualifications than the departing personnel, and shall be subject to the prior written approval of the Customer. The Contractor shall not permanently divert any staff member from meeting work schedules developed and approved under this Agreement unless approved in writing by the Customer. In the event of Contractor personnel loss or redirection, the services performed by the Contractor shall be uninterrupted and the Contractor shall report in required status reports its efforts and progress in finding replacements and the effect of the absence of those personnel.

For the faithful performance of the terms of this Agreement, the parties have cause this Agreement to be executed by their undersigned representatives.

State of Mississippi, Department  


Insert Name of Vendor                             

of Information Technology Services,

on behalf of Insert Name of Agency

By: 






By: 
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Printed Name:  David L. Litchliter


Printed Name: 

Title:   Executive Director



Title: 
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Single Audit – Screen 1

[image: image45.png]Create Query for Cross-Reference List Report

o (S srvoron |
CTE—

{2001 58 of]
For a single year, fll i first blank
e )

(Choose 1 or more)

g Start| @ Baun Pani - Inbox - Lotus .| (ICAWINNT Profiss\bpanit.| [ Microsoft FoxPro B Microsoft Word - Document]

1017 AM





Single Audit – Screen 2

[image: image46.png]N
é

o521 SRE Project Data Cross Reference

[ Loatens ke
ikt oma e
Torset i asmr rem
bty mzom ey
Ciretiam mzom rream
fidrent meze ey
Ciyettnnte s ey
oot ey ey
Ciyeecumes carnae s
Cipeeiains cumzr ey
cipn s ey
Cigee i conemm e
GGy s oot e
oy e o
Cistini, e e
Ctan, e e
Cipmo o Fan
LS o Bl Dl oy Fiam

ZoomIn

LIk

Zoom Out

R Start| @ Baun Pani - Inbox - Lotus .| - CAWINNT\Profiesbpanil

|[% Microsoft FoxPro B Mictosaft ord - Document|

NEiry

1018AM
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Priority List Deadlines – Screen 2

[image: image48.png]@
Horopierion &
I] 0K

angut 13,202 SRF Failities Planning Paet

(Projecs ot Awarded)
o . e et

| O -l T . T =

Jon, VR S e Tevm e e, Tmemnomeiis om

i MR lepein fegeat lumta _ho aob Mol coee feid o so

M m wm m aomm somm amem aaeem ammm T, Ameo

[ I i 11 aowum awien  wa  Awem  Acew: A ou

Tom e wa w ) uom s tumm soee Twem b

s e e aomm uem some oem o Lwem o

henven tomm remm U bhmw toms boaw Temw b

e mam W seem ema e loee e e

T MR M i aowm svemm smem acmm Amee sem b

M e ammm i ome o s dem e A o

T e T T Llem avem s A s e

e o "N omm mon amem o amem  amom

pvariilc-o B D omm homa ammm Avme icew s

berir e A i el e s b s

b e 1 o amma aume Asme sesw b

e s towms  rmm Tomm s s tome Sems temm  bem

peasciglov e v el g v onid

HT e wewh omwr soumm amww aomw aeme aomw e

wor wma oo e liom abma aomm Amum  dosw

Mo ma wm w aomm Suom arma dum Avew iuom o oea

W WA omown Liee them leme SwWY LI LR 2SR

o S Al s o i Qo

v Ta  wn romm e o seme tomm swme Tewn 5w

wvea o TWY o UR 2T TR 2N Tvem D

e o cowm mmm a0 Samm toam seme Teew  bmes

e T T o osm hbwm Aomm Asme i s o

e mE e wi vomew semp e soem o imew  sews

Eorel e S el bosi il e tsted

P S ol g as ol il el gosed

s PR VAt qnid

e wea T T o some temm seeme toms b

2]

g Start| @ Baun Pani - Inbox - Lotus .| (ICAWINNT Profiss\bpanit.| [ Microsoft FoxPro B Microsoft Word - Document]

1019AM





Add New Loan – Screen 1
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Set F12 Key for date – Screen 1
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Reports Main Screen
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Disbursement Record – Screen 1
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Preview Disbursement Record Report
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Cross Reference List – Screen 1
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Preview Cross Reference List
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Facilities Planning – Screen 1
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Preview Facilities Planning
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Design Phase – Screen 1
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Preview Design Phase
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Preconstruction Phase – Screen 1
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Preview Preconstruction Phase
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Project Closeout – Screen 1
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Preview Project Closeout
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Project Financial – Screen 1
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Project Financial – Screen 2
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Preview Project Financial
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Interest Accrued on Closed Projects (FFY) – Screen 1
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Preview Interest Accrued on Closed Projects (FFY)
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Interest Accrued on Closed Projects (SFY)

[image: image69.png]Horopierion &
ﬂ 0K
August13, 002 SRF Loan Payments Disbursement Record Pag |
s mome mowse e e
T e el Sl Gl (e [
frecs fos W s eomw  seews | weaat
| CYEALR wo s stanno ot S5m0
]

g Start| @ Baun Pani - Inbox - Lotus .| (ICAWINNT Profiss\bpanit.| [ Microsoft FoxPro B Microsoft Word - Screen 1





Preview Interest Accrued on Closed Projects (SFY)
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Project Inventory – Screen 1
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Preview Inventory Project 
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Single Audit Tracking – Screen 1
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Preview Single Audit Tracking
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Payments Paid in FFY (by Quarter)
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Preview Payments Paid in FFY
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RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

AUDITFY1
Number (Double)
8

AUDITFY2
Number (Double)
8

AUDITFY3
Number (Double)
8

AUDITFY4
Number (Double)
8

NOTIF1S
Text
1

NOTIF1D
Date/Time
8

NOTIF2S
Text
1

NOTIF2D
Date/Time
8

NOTIF3S
Text
1

NOTIF3D
Date/Time
8

NOTIF4S
Text
1

NOTIF4D
Date/Time
8

NOTIFGC
Text
70

NOD11S
Text
1

NOD11D
Date/Time
8

NOD12S
Text
1

NOD12D
Date/Time
8

NOD13S
Text
1

NOD13D
Date/Time
8

NOD14S
Text
1

NOD14D
Date/Time
8

NOD1GC
Text
70

NOD21S
Text
1

NOD21D
Date/Time
8

NOD22S
Text
1

NOD22D
Date/Time
8

NOD23S
Text
1

NOD23D
Date/Time
8

NOD24S
Text
1

NOD24D
Date/Time
8

REPO11S
Text
1

REPO11D
Date/Time
8

REPO12S
Text
1

REPO12D
Date/Time
8

REPO13S
Text
1

REPO13D
Date/Time
8

REPO14S
Text
1

REPO14D
Date/Time
8

REPO1GC
Text
70
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REVIEW1S
Text
1

REVIEW1D
Date/Time
8

REVIEW2S
Text
1

REVIEW2D
Date/Time
8

REVIEW3S
Text
1

REVIEW3D
Date/Time
8

REVIEW4S
Text
1

REVIEW4D
Date/Time
8

REVIEWGC
Text
70

EXPAND1S
Text
1

EXPAND1D
Date/Time
8

EXPAND2S
Text
1

EXPAND2D
Date/Time
8

EXPAND3S
Text
1

EXPAND3D
Date/Time
8

EXPAND4S
Text
1

EXPAND4D
Date/Time
8

EXPANDGC
Text
70

COMMENT1S
Text
1

COMMENT1D
Date/Time
8

COMMENT2S
Text
1

COMMENT2D
Date/Time
8

COMMENT3S
Text
1

COMMENT3D
Date/Time
8

COMMENT4S
Text
1

COMMENT4D
Date/Time
8

COMMENTGC
Text
70

RESPON1S
Text
1

RESPON1D
Date/Time
8

RESPON2S
Text
1

RESPON2D
Date/Time
8

RESPON3S
Text
1

RESPON3D
Date/Time
8

RESPON4S
Text
1

RESPON4D
Date/Time
8

RESPONGC
Text
70

APPROV1S
Text
1

APPROV1D
Date/Time
8

APPROV2S
Text
1

APPROV2D
Date/Time
8

APPROV3S
Text
1

APPROV3D
Date/Time
8

APPROV4S
Text
1

APPROV4D
Date/Time
8

APPROVGC
Text
70

MEMOSRF
Memo
-
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ID
1

Fields:
ID, Ascending
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admin
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True
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176

Columns

Name
Type
Size

ID
Text
14

INITWLS
Text
1

INITWLD
Date/Time
8

INITPSS
Text
1

INITPSD
Date/Time
8

INITACS
Text
1

INITACD
Date/Time
8

INITAIS
Text
1

INITAID
Date/Time
8

INITGC
Text
70

LNAMT
Number (Double)
8

LNAMTCHG
Number (Double)
8

LNAMTCHGGC
Text
70

PROJDESC
Text
40

PROJDESCIA
Number (Double)
8

A1TOADMS
Text
1

A1TOADMD
Date/Time
8

A1FRADMS
Text
1

A1FRADMD
Date/Time
8

A1AWDS
Text
1

A1AWDD
Date/Time
8

A1LREXS
Text
1

A1LREXD
Date/Time
8

A1FRLRS
Text
1

A1FRLSD
Date/Time
8

A1CHNG
Number (Double)
8

A1ASBID
Text
40

A1PROJDESC
Text
20

A1GC
Text
70

A2TOADMS
Text
1

A2TOADMD
Date/Time
8

A2FRADMS
Text
1

A2FRADMD
Date/Time
8

A2AWDS
Text
1

A2AWDD
Date/Time
8

A2LREXS
Text
1

A2LREXD
Date/Time
8

A2FRLRS
Text
1

A2FRLSD
Date/Time
8

A2CHNG
Number (Double)
8
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A2CLOSE
Text
40

A2PROJDESC
Text
20

A2GC
Text
70

A3TOADMS
Text
1

A3TOADMD
Date/Time
8

A3FRADMS
Text
1

A3FRADMD
Date/Time
8

A3AWDS
Text
1

A3AWDD
Date/Time
8

A3LREXS
Text
1

A3LREXD
Date/Time
8

A3FRLRS
Text
1

A3FRLSD
Date/Time
8

A3CHNG
Number (Double)
8

A3PDESC
Text
40

A3PROJDESC
Text
20

A3GC
Text
70

INTEREST
Number (Double)
8

ILNAMTCHNG
Number (Double)
8

ACCRUEDINT
Number (Double)
8

REPAYAMT
Number (Double)
8

CUMTOT
Number (Double)
8

CUMPRIN
Number (Double)
8

CUMINT
Number (Double)
8

CUMUNPD
Number (Double)
8

PERIOD
Text
1

CAT1
Number (Double)
8

CAT2
Number (Double)
8

CAT3A
Number (Double)
8

CAT3B
Number (Double)
8

CAT4A
Number (Double)
8

CAT4B
Number (Double)
8

CAT5
Number (Double)
8

CAT6
Number (Double)
8

CAT7
Number (Double)
8

CLOSE
Text
10

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

A1ASBID
1

Fields:
A1ASBID, Ascending

CAT1
1

Fields:
CAT1, Ascending

CAT2
1

Fields:
CAT2, Ascending

CAT3A
1

Fields:
CAT3A, Ascending
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CAT3B
1

Fields:
CAT3B, Ascending

CAT4A
1

Fields:
CAT4A, Ascending

CAT4B
1

Fields:
CAT4B, Ascending

CAT5
1

Fields:
CAT5, Ascending

CAT6
1

Fields:
CAT6, Ascending

CAT7
1

Fields:
CAT7, Ascending

CLOSE
1

Fields:
CLOSE, Ascending

ID
1

Fields:
ID, Ascending

INITAID
1

Fields:
INITAID, Ascending

User Permissions

admin

Group Permissions

Admins
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Columns

Name
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Size

ID
Text
14

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

ID
1

Fields:
ID, Ascending

User Permissions

admin

Group Permissions

Admins

Users
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Columns

Name
Type
Size

ID
Text
14

SUPERNO
Number (Double)
8

CONTRACTNO
Number (Double)
8

DRAFTNUM
Number (Double)
8

DESC
Text
80

PSS
Text
1

PSD
Date/Time
8

ACS
Text
1

ACD
Date/Time
8

AIS
Text
1

AID
Date/Time
8

PLS
Text
1

PLD
Date/Time
8

GC
Text
70

SHOWSUP
Yes/No
1

SHOWME
Yes/No
1

USUPER
Number (Double)
8

UCON
Number (Double)
8

UDRAFT
Number (Double)
8

Table Indexes

Name
Number of Fields

AID
1

Fields:
AID, Ascending

DRAFTNUM
1

Fields:
DRAFTNUM, Ascending

ID
1

Fields:
ID, Ascending

User Permissions

admin

Group Permissions
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Def. Updatable: 
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Columns

Name
Type
Size

ID
Text
14

TIMEFRFINS
Text
1

TIMEFRFIND
Date/Time
8

TIMEFR90DS
Text
1

TIMEFR90DD
Date/Time
8

TIMEFR365S
Text
1

TIMEFR365D
Date/Time
8

TIMEFRGC
Text
70

DEADWLS
Text
1

DEADWLD
Date/Time
8

DEADLINES
Text
1

DEADLINED
Date/Time
8

DEADGC
Text
70

FINPAYWLS
Text
1

FINPAYWLD
Date/Time
8

FINPAYPSS
Text
1

FINPAYPSD
Date/Time
8

FINPAYACS
Text
1

FINPAYACD
Date/Time
8

FINPAYAIS
Text
1

FINPAYAID
Date/Time
8

FINPAYGC
Text
70

SUM1WLS
Text
1

SUM1WLD
Date/Time
8

SUM1PSS
Text
1

SUM1PSD
Date/Time
8

SUM1ACS
Text
1

SUM1ACD
Date/Time
8

SUM1AIS
Text
1

SUM1AID
Date/Time
8

SUM1GC
Text
70

SUM2WLS
Text
1

SUM2WLD
Date/Time
8

SUM2PSS
Text
1

SUM2PSD
Date/Time
8

SUM2ACS
Text
1

SUM2ACD
Date/Time
8

SUM2AIS
Text
1

SUM2AID
Date/Time
8

SUM3WLS
Text
1
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SUM3WLD
Date/Time
8

SUM3PSS
Text
1

SUM3PSD
Date/Time
8

SUM3ACS
Text
1

SUM3ACD
Date/Time
8

SUM3AIS
Text
1

SUM3AID
Date/Time
8

SUM4WLS
Text
1

SUM4WLD
Date/Time
8

SUM4PSS
Text
1

SUM4PSD
Date/Time
8

SUM4ACS
Text
1

SUM4ACD
Date/Time
8

SUM4AIS
Text
1

SUM4AID
Date/Time
8

ASBLT1WLS
Text
1

ASBLT1WLD
Date/Time
8

ASBLT1PSS
Text
1

ASBLT1PSD
Date/Time
8

ASBLT1ACS
Text
1

ASBLT1ACD
Date/Time
8

ASBLT1AIS
Text
1

ASBLT1AID
Date/Time
8

ASBLT1GC
Text
70

ASBLT2WLS
Text
1

ASBLT2WLD
Date/Time
8

ASBLT2PSS
Text
1

ASBLT2PSD
Date/Time
8

ASBLT2ACS
Text
1

ASBLT2ACD
Date/Time
8

ASBLT2AIS
Text
1

ASBLT2AID
Date/Time
8

ASBLT3WLS
Text
1

ASBLT3WLD
Date/Time
8

ASBLT3PSS
Text
1

ASBLT3PSD
Date/Time
8

ASBLT3ACS
Text
1

ASBLT3ACD
Date/Time
8

ASBLT3AIS
Text
1

ASBLT3AID
Date/Time
8

ASBLT4WLS
Text
1

ASBLT4WLD
Date/Time
8

ASBLT4PSS
Text
1

ASBLT4PSD
Date/Time
8

ASBLT4ACS
Text
1

ASBLT4ACD
Date/Time
8

ASBLT4AIS
Text
1

ASBLT4AID
Date/Time
8

MEMOSRF
Memo
-
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Table Indexes

Name
Number of Fields

ASBLT1AID
1

Fields:
ASBLT1AID, Ascending

ASBLT2AID
1

Fields:
ASBLT2AID, Ascending

ASBLT3AID
1

Fields:
ASBLT3AID, Ascending

ASBLT4AID
1

Fields:
ASBLT4AID, Ascending

FINPAYAID
1

Fields:
FINPAYAID, Ascending

ID
1

Fields:
ID, Ascending

SUM1AID
1

Fields:
SUM1AID, Ascending

SUM2AID
1

Fields:
SUM2AID, Ascending

SUM3AID
1

Fields:
SUM3AID, Ascending

SUM4AID
1

Fields:
SUM4AID, Ascending

User Permissions

admin
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Properties
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Def. Updatable: 
True

Last Updated: 
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RecordCount: 
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Columns

Name
Type
Size

ID
Text
14

AECONWLS
Text
1

AECONWLD
Date/Time
8

AECONPSS
Text
1

AECONPSD
Date/Time
8

AECONACS
Text
1

AECONACD
Date/Time
8

AECONAIS
Text
1

AECONAID
Date/Time
8

AECONGC
Text
70

AECERTWLS
Text
1

AECERTWLD
Date/Time
8

AECERTPSS
Text
1

AECERTPSD
Date/Time
8

AECERTACS
Text
1

AECERTACD
Date/Time
8

AECERTAIS
Text
1

AECERTAID
Date/Time
8

AECERTGC
Text
70

AECERT2WLS
Text
1

AECERT2WLD
Date/Time
8

AECERT2PSS
Text
1

AECERT2PSD
Date/Time
8

AECERT2ACS
Text
1

AECERT2ACD
Date/Time
8

AECERT2AIS
Text
1

AECERT2AID
Date/Time
8

AECERT3WLS
Text
1

AECERT3WLD
Date/Time
8

AECERT3PSS
Text
1

AECERT3PSD
Date/Time
8

AECERT3ACS
Text
1

AECERT3ACD
Date/Time
8

AECERT3AIS
Text
1

AECERT3AID
Date/Time
8

AECERT4WLS
Text
1

AECERT4WLD
Date/Time
8

AECERT4PSS
Text
1

AECERT4PSD
Date/Time
8

AECERT4ACS
Text
1
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AECERT4ACD
Date/Time
8

AECERT4AIS
Text
1

AECERT4AID
Date/Time
8

ACCWLS
Text
1

ACCWLD
Date/Time
8

ACCPSS
Text
1

ACCPSD
Date/Time
8

ACCACS
Text
1

ACCACD
Date/Time
8

ACCAIS
Text
1

ACCAID
Date/Time
8

ACCGC
Text
70

ACC2WLS
Text
1

ACC2WLD
Date/Time
8

ACC2PSS
Text
1

ACC2PSD
Date/Time
8

ACC2ACS
Text
1

ACC2ACD
Date/Time
8

ACC2AIS
Text
1

ACC2AID
Date/Time
8

ACC3WLS
Text
1

ACC3WLD
Date/Time
8

ACC3PSS
Text
1

ACC3PSD
Date/Time
8

ACC3ACS
Text
1

ACC3ACD
Date/Time
8

ACC3AIS
Text
1

ACC3AID
Date/Time
8

ACC4WLS
Text
1

ACC4WLD
Date/Time
8

ACC4PSS
Text
1

ACC4PSD
Date/Time
8

ACC4ACS
Text
1

ACC4ACD
Date/Time
8

ACC4AIS
Text
1

ACC4AID
Date/Time
8

COPACKECS
Text
1

COPACKECD
Date/Time
8

COPACKPSCS
Text
1

COPACKPSCD
Date/Time
8

COPACKBCS
Text
1

COPACKBCD
Date/Time
8

COPACKGC
Text
70

AUDITREFS
Text
1

AUDITREFD
Date/Time
8

AUDITCOMPS
Text
1

AUDITCOMPD
Date/Time
8

AUDITGC
Text
70

PDLAGTOLRS
Text
1

PDLAGTOLRD
Date/Time
8

PDLAGLREXS
Text
1
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PDLAGLREXD
Date/Time
8

PDLAGFRLRS
Text
1

PDLAGFRLRD
Date/Time
8

PDLAGGC
Text
70

FINAGTAXS
Text
1

FINAGTAXD
Date/Time
8

FINAGTAXES
Text
1

FINAGTAXED
Date/Time
8

FINAGTOLRS
Text
1

FINAGTOLRD
Date/Time
8

FINAGGC
Text
70

SERVWLS
Text
1

SERVWLD
Date/Time
8

SERVPSS
Text
1

SERVPSD
Date/Time
8

SERVACS
Text
1

SERVACD
Date/Time
8

SERVAIS
Text
1

SERVAID
Date/Time
8

SERVGC
Text
70

REHABCWLS
Text
1

REHABCWLD
Date/Time
8

REHABCPSS
Text
1

REHABCPSD
Date/Time
8

REHABCACS
Text
1

REHABCACD
Date/Time
8

REHABCAIS
Text
1

REHABCAID
Date/Time
8

REHABCGC
Text
70

PERFWLS
Text
1

PERFWLD
Date/Time
8

PERFPSS
Text
1

PERFPSD
Date/Time
8

PERFACS
Text
1

PERFACD
Date/Time
8

PERFAIS
Text
1

PERFAID
Date/Time
8

PERFGC
Text
70

REPAY1STS
Text
1

REPAY1STD
Date/Time
8

REPAYLASTS
Text
1

REPAYLASTD
Date/Time
8

REPAYGC
Text
70

Table Indexes

Name
Number of Fields

ACC2AID
1

Fields:
ACC2AID, Ascending

ACC3AID
1
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Fields:
ACC3AID, Ascending

ACC4AID
1

Fields:
ACC4AID, Ascending

ACCAID
1

Fields:
ACCAID, Ascending

AECERT2AID
1

Fields:
AECERT2AID, Ascending

AECERT3AID
1

Fields:
AECERT3AID, Ascending

AECERT4AID
1

Fields:
AECERT4AID, Ascending

AECERTAID
1

Fields:
AECERTAID, Ascending

AECONAID
1

Fields:
AECONAID, Ascending

ID
1

Fields:
ID, Ascending

PDLAGTOLRD
1

Fields:
PDLAGTOLRD, Ascending

PERFAID
1

Fields:
PERFAID, Ascending

REHABCAID
1

Fields:
REHABCAID, Ascending

SERVAID
1

Fields:
SERVAID, Ascending
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admin

Group Permissions

Admins

Users
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Properties

Date Created: 
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Def. Updatable: 
True

Last Updated: 
5/7/02 9:24:14 AM
RecordCount: 
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Columns

Name
Type
Size

ID
Text
14

BPEWLS
Text
1

BPEWLD
Date/Time
8

BPENMPS
Text
1

BPENMPD
Date/Time
8

BPELIMS
Text
1

BPELIMD
Date/Time
8

BPEGC
Text
70

C1DESC
Text
150

C1CTRACTOR
Text
80

C1ORIGSTS
Text
1

C1ORIGSTD
Date/Time
8

C1OCDAYS
Number (Double)
8

C1OCENDS
Text
1

C1OCENDD
Date/Time
8

C1125WLS
Text
1

C1125WLD
Date/Time
8

C1125PSS
Text
1

C1125PSD
Date/Time
8

C1125DAYS
Number (Double)
8

C1125ENDS
Text
1

C1125ENDD
Date/Time
8

C1CCWLS
Text
1

C1CCWLD
Date/Time
8

C1CCPSS
Text
1

C1CCPSD
Date/Time
8

C1CCDAYS
Number (Double)
8

C1CCENDS
Text
1

C1CCENDD
Date/Time
8

C1FINWLS
Text
1

C1FINWLD
Date/Time
8

C1FINPSS
Text
1

C1FINPSD
Date/Time
8

C1FINACS
Text
1

C1FINACD
Date/Time
8

C1FINAIS
Text
1

C1FINAID
Date/Time
8

C1GC
Text
70

C2DESC
Text
150

C2CTRACTOR
Text
80
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C2ORIGSTS
Text
1

C2ORIGSTD
Date/Time
8

C2OCDAYS
Number (Double)
8

C2OCENDS
Text
1

C2OCENDD
Date/Time
8

C2125WLS
Text
1

C2125WLD
Date/Time
8

C2125PSS
Text
1

C2125PSD
Date/Time
8

C2125DAYS
Number (Double)
8

C2125ENDS
Text
1

C2125ENDD
Date/Time
8

C2CCWLS
Text
1

C2CCWLD
Date/Time
8

C2CCPSS
Text
1

C2CCPSD
Date/Time
8

C2CCDAYS
Number (Double)
8

C2CCENDS
Text
1

C2CCENDD
Date/Time
8

C2FINWLS
Text
1

C2FINWLD
Date/Time
8

C2FINPSS
Text
1

C2FINPSD
Date/Time
8

C2FINACS
Text
1

C2FINACD
Date/Time
8

C2FINAIS
Text
1

C2FINAID
Date/Time
8

C2GC
Text
70

C3DESC
Text
150

C3CTRACTOR
Text
80

C3ORIGSTS
Text
1

C3ORIGSTD
Date/Time
8

C3OCDAYS
Number (Double)
8

C3OCENDS
Text
1

C3OCENDD
Date/Time
8

C3125WLS
Text
1

C3125WLD
Date/Time
8

C3125ACS
Text
1

C3125ACD
Date/Time
8

C3125DAYS
Number (Double)
8

C3125ENDS
Text
1

C3125ENDD
Date/Time
8

C3CCWLS
Text
1

C3CCWLD
Date/Time
8

C3CCPSS
Text
1

C3CCPSD
Date/Time
8

C3CCDAYS
Number (Double)
8

C3CCENDS
Text
1

C3CCENDD
Date/Time
8

C3FINWLS
Text
1

C3FINWLD
Date/Time
8
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C3FINPSS
Text
1

C3FINPSD
Date/Time
8

C3FINACS
Text
1

C3FINACD
Date/Time
8

C3FINAIS
Text
1

C3FINAID
Date/Time
8

C3GC
Text
70

C4DESC
Text
150

C4CTRACTOR
Text
80

C4ORIGSTS
Text
1

C4ORIGSTD
Date/Time
8

C4OCDAYS
Number (Double)
8

C4OCENDS
Text
1

C4OCENDD
Date/Time
8

C4125WLS
Text
1

C4125WLD
Date/Time
8

C4125PSS
Text
1

C4125PSD
Date/Time
8

C4125DAYS
Number (Double)
8

C4125ENDS
Text
1

C4125ENDD
Date/Time
8

C4CCWLS
Text
1

C4CCWLD
Date/Time
8

C4CCPSS
Text
1

C4CCPSD
Date/Time
8

C4CCDAYS
Number (Double)
8

C4CCENDS
Text
1

C4CCENDD
Date/Time
8

C4FINWLS
Text
1

C4FINWLD
Date/Time
8

C4FINPSS
Text
1

C4FINPSD
Date/Time
8

C4FINACS
Text
1

C4FINACD
Date/Time
8

C4FINAIS
Text
1

C4FINAID
Date/Time
8

C4GC
Text
70

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

C1FINAID
1

Fields:
C1FINAID, Ascending

C2FINAID
1

Fields:
C2FINAID, Ascending

C3FINAID
1

Fields:
C3FINAID, Ascending

C4FINAID
1
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Fields:
C4FINAID, Ascending

ID
1

Fields:
ID, Ascending

User Permissions

admin

Group Permissions

Admins

Users
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Properties

Date Created: 
5/7/02 9:24:09 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:24:10 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

FIRSTCCSTS
Text
1

FIRSTCCSTD
Date/Time
8

FIRSTGC
Text
70

LASTSTS
Text
1

LASTSTD
Date/Time
8

LASTENDS
Text
1

LASTENDD
Date/Time
8

LASTGC
Text
70

OMMANWLS
Text
1

OMMANWLD
Date/Time
8

OMMANPSS
Text
1

OMMANPSD
Date/Time
8

OMMANACS
Text
1

OMMANACD
Date/Time
8

OMMANAIS
Text
1

OMMANAID
Date/Time
8

OMMANGC
Text
70

HIREPWLS
Text
1

HIREPWLD
Date/Time
8

HIREPPSS
Text
1

HIREPPSD
Date/Time
8

HIREPACS
Text
1

HIREPACD
Date/Time
8

HIREPAIS
Text
1

HIREPAID
Date/Time
8

HIREPGC
Text
70

UCOEWLS
Text
1

UCOEWLD
Date/Time
8

UCOEPSS
Text
1

UCOEPSD
Date/Time
8

UCOEACS
Text
1

UCOEACD
Date/Time
8

UCOEAIS
Text
1

UCOEAID
Date/Time
8

UCOEGC
Text
70

SUOEWLS
Text
1

SUOEWLD
Date/Time
8

SUOEPSS
Text
1

SUOEPSD
Date/Time
8
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SUOEACS
Text
1

SUOEACD
Date/Time
8

SUOEAIS
Text
1

SUOEAID
Date/Time
8

SUOEGC
Text
70

HIREOWLS
Text
1

HIREOWLD
Date/Time
8

HIREOPSS
Text
1

HIREOPSD
Date/Time
8

HIREOACS
Text
1

HIREOACD
Date/Time
8

HIREOAIS
Text
1

HIREOAID
Date/Time
8

HIREOGC
Text
70

COMPL1WLS
Text
1

COMPL1WLD
Date/Time
8

COMPL1PSS
Text
1

COMPL1PSD
Date/Time
8

COMPL1ACS
Text
1

COMPL1ACD
Date/Time
8

COMPL1AIS
Text
1

COMPL1AID
Date/Time
8

COMPL1GC
Text
70

COMPL2WLS
Text
1

COMPL2WLD
Date/Time
8

COMPL2PSS
Text
1

COMPL2PSD
Date/Time
8

COMPL2ACS
Text
1

COMPL2ACD
Date/Time
8

COMPL2AIS
Text
1

COMPL2AID
Date/Time
8

COMPL3WLS
Text
1

COMPL3WLD
Date/Time
8

COMPL3PSS
Text
1

COMPL3PSD
Date/Time
8

COMPL3ACS
Text
1

COMPL3ACD
Date/Time
8

COMPL3AIS
Text
1

COMPL3AID
Date/Time
8

COMPL4WLS
Text
1

COMPL4WLD
Date/Time
8

COMPL4PSS
Text
1

COMPL4PSD
Date/Time
8

COMPL4ACS
Text
1

COMPL4ACD
Date/Time
8

COMPL4AIS
Text
1

COMPL4AID
Date/Time
8

Table Indexes
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Name
Number of Fields

COMPL1AID
1

Fields:
COMPL1AID, Ascending

COMPL2AID
1

Fields:
COMPL2AID, Ascending

COMPL3AID
1

Fields:
COMPL3AID, Ascending

COMPL4AID
1

Fields:
COMPL4AID, Ascending

HIREOAID
1

Fields:
HIREOAID, Ascending

HIREPAID
1

Fields:
HIREPAID, Ascending

ID
1

Fields:
ID, Ascending

OMMANAID
1

Fields:
OMMANAID, Ascending

SUOEAID
1

Fields:
SUOEAID, Ascending

UCOEAID
1

Fields:
UCOEAID, Ascending

User Permissions

admin

Group Permissions

Admins

Users
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Properties

Date Created: 
5/7/02 9:24:05 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:24:06 AM
RecordCount: 
939

Columns

Name
Type
Size

ID
Text
14

CONTRACTNO
Number (Double)
8

PSS
Text
1

PSD
Date/Time
8

FILES
Text
3

UCON
Number (Double)
8

GC
Text
70

Table Indexes

Name
Number of Fields

CONT
2

Fields:
ID, Ascending

CONTRACTNO, Ascending

ID
1

Fields:
ID, Ascending

User Permissions

admin

Group Permissions

Admins

Users
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Properties

Date Created: 
5/9/02 2:42:42 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 2:42:49 PM
RecordCount: 
1

Columns

Name
Type
Size

FPHEAR
Date/Time
8

FPTRANS
Date/Time
8

FPPLAN
Date/Time
8

FPSUM
Date/Time
8

FPFAC
Date/Time
8

IGRDAH
Date/Time
8

IGRNHP
Date/Time
8

IGR404
Date/Time
8

IGRBMR
Date/Time
8

IGRFWS
Date/Time
8

IGROPC
Date/Time
8

IGRTREES
Date/Time
8

IGRSURV
Date/Time
8

IGRAC
Date/Time
8

IGRVEG
Date/Time
8

IGRVW
Date/Time
8

IGRCOF
Date/Time
8

IGRPERM
Date/Time
8

IGR10AP
Date/Time
8

IGR10PERM
Date/Time
8

IGRABMR
Date/Time
8

IGRBMRPERM
Date/Time
8

IGRPACK
Date/Time
8

IGRCLR
Date/Time
8

IGRFINAL
Date/Time
8

PSBZ
Date/Time
8

PSSW
Date/Time
8

PSNPDES
Date/Time
8

PSCD1
Date/Time
8

PSCD2
Date/Time
8

PSCD3
Date/Time
8

LALIMLR
Date/Time
8

LALIMTC
Date/Time
8

LACLRLR
Date/Time
8

LACLRTC
Date/Time
8

LAAPPRAIS
Date/Time
8

LAREV
Date/Time
8

LASTMT
Date/Time
8

LAPREP
Date/Time
8

LAREQ
Date/Time
8
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LAPRICE
Date/Time
8

LAOPT
Date/Time
8

LASUBEX
Date/Time
8

APPCDBG
Date/Time
8

APPGRT
Date/Time
8

APPPACK1
Date/Time
8

APPPKG
Date/Time
8

APPRESO
Date/Time
8

APPLEGAL
Date/Time
8

APPDEBAR
Date/Time
8

APPCERT
Date/Time
8

APPCAP
Date/Time
8

APPBID
Date/Time
8

APPSUO1
Date/Time
8

APPUCS1
Date/Time
8

APPAGREE1
Date/Time
8

APPLAF1
Date/Time
8

APPCIVIL
Date/Time
8

DLUPDATED
Date/Time
8

Table Indexes

Name
Number of Fields

APPBID
1

Fields:
APPBID, Ascending

FPHEAR
1

Fields:
FPHEAR, Ascending

User Permissions

admin

Group Permissions

Admins

Users
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Properties

Date Created: 
5/7/02 9:23:44 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:45 AM
RecordCount: 
58

Columns

Name
Type
Size

LINENUM
Number (Double)
8

DESC
Text
50

DEADLINE
Date/Time
8

ID1
Text
15

ID2
Text
15

ID3
Text
15

ID4
Text
15

ID5
Text
15

ID6
Text
15

ID7
Text
15

ID8
Text
15

ID9
Text
15

ID10
Text
15

ID11
Text
15

ID12
Text
15

CHECK
Text
15

CAT
Text
45

CATORDER
Number (Double)
8

Table Indexes

Name
Number of Fields

DEADLINE
1

Fields:
DEADLINE, Ascending

ID1
1

Fields:
ID1, Ascending

ID10
1

Fields:
ID10, Ascending

ID11
1

Fields:
ID11, Ascending

ID12
1

Fields:
ID12, Ascending

ID2
1

Fields:
ID2, Ascending

ID3
1

Fields:
ID3, Ascending

ID4
1

Fields:
ID4, Ascending
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ID5
1

Fields:
ID5, Ascending

ID6
1

Fields:
ID6, Ascending

ID7
1

Fields:
ID7, Ascending

ID8
1

Fields:
ID8, Ascending

ID9
1

Fields:
ID9, Ascending

LINENUM
1

Fields:
LINENUM, Ascending

User Permissions

admin

Group Permissions

Admins

Users
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Properties

Date Created: 
5/7/02 9:23:33 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:33 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

RANKFWLS
Text
1

RANKFWLD
Date/Time
8

RANKFPSS
Text
1

RANKFPSD
Date/Time
8

RANKFACS
Text
1

RANKFACD
Date/Time
8

RANKFAIS
Text
1

RANKFAID
Date/Time
8

RANKFGC
Text
70

PREPCWLS
Text
1

PREPCWLD
Date/Time
8

PREPCPSS
Text
1

PREPCPSD
Date/Time
8

PREPCACS
Text
1

PREPCACD
Date/Time
8

PREPCAIS
Text
1

PREPCAID
Date/Time
8

PREPCGC
Text
70

WLAINFWLS
Text
1

WLAINFWLD
Date/Time
8

WLAINFPSS
Text
1

WLAINFPSD
Date/Time
8

WLAINFACS
Text
1

WLAINFACD
Date/Time
8

WLAINFAIS
Text
1

WLAINFAID
Date/Time
8

WLAINFGC
Text
70

EPAPWLS
Text
1

EPAPWLD
Date/Time
8

EPAPPSS
Text
1

EPAPPSD
Date/Time
8

EPAPACS
Text
1

EPAPACD
Date/Time
8

EPAPAIS
Text
1

EPAPAID
Date/Time
8

EPAPGC
Text
70

PERMLIMS
Text
15

PERMLIMW
Text
15

PERMLIMF
Text
15
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PERMLGC
Text
70

LRLETWLS
Text
1

LRLETWLD
Date/Time
8

LRLETPSS
Text
1

LRLETPSD
Date/Time
8

LRLETACS
Text
1

LRLETACD
Date/Time
8

LRLETAIS
Text
1

LRLETAID
Date/Time
8

LRLETGC
Text
70

SSOPCWLS
Text
1

SSOPCWLD
Date/Time
8

SSOPCPSS
Text
1

SSOPCPSD
Date/Time
8

SSOPCACS
Text
1

SSOPCACD
Date/Time
8

SSOPCAIS
Text
1

SSOPCAID
Date/Time
8

SSOPCGC
Text
70

FACPLANGC
Text
70

ADD1GC
Text
70

ADD2GC
Text
70

ADD3GC
Text
70

ADD4GC
Text
70

ADD5GC
Text
70

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

EPAPAID
1

Fields:
EPAPAID, Ascending

ID
1

Fields:
ID, Ascending

LRLETAID
1

Fields:
LRLETAID, Ascending

PREPCAID
1

Fields:
PREPCAID, Ascending

RANKFAID
1

Fields:
RANKFAID, Ascending

SSOPCAID
1

Fields:
SSOPCAID, Ascending

WLAINFAID
1

Fields:
WLAINFAID, Ascending

User Permissions
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admin

Group Permissions

Admins

Users
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Properties

Date Created: 
5/7/02 9:23:29 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:29 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

II1WLS
Text
1

II1WLD
Date/Time
8

II1PSS
Text
1

II1PSD
Date/Time
8

II1ACS
Text
1

II1ACD
Date/Time
8

II1AIS
Text
1

II1AID
Date/Time
8

II1GC
Text
70

II2WLS
Text
1

II2WLD
Date/Time
8

II2PSS
Text
1

II2PSD
Date/Time
8

II2ACS
Text
1

II2ACD
Date/Time
8

II2AIS
Text
1

II2AID
Date/Time
8

II3WLS
Text
1

II3WLD
Date/Time
8

II3PSS
Text
1

II3PSD
Date/Time
8

II3ACS
Text
1

II3ACD
Date/Time
8

II3AIS
Text
1

II3AID
Date/Time
8

II4WLS
Text
1

II4WLD
Date/Time
8

II4PSS
Text
1

II4PSD
Date/Time
8

II4ACS
Text
1

II4ACD
Date/Time
8

II4AIS
Text
1

II4AID
Date/Time
8

II5WLS
Text
1

II5WLD
Date/Time
8

II5PSS
Text
1

II5PSD
Date/Time
8

II5ACS
Text
1

II5ACD
Date/Time
8
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II5AIS
Text
1

II5AID
Date/Time
8

SSES1WLS
Text
1

SSES1WLD
Date/Time
8

SSES1PSS
Text
1

SSES1PSD
Date/Time
8

SSES1ACS
Text
1

SSES1ACD
Date/Time
8

SSES1AIS
Text
1

SSES1AID
Date/Time
8

SSES1GC
Text
70

SSES2WLS
Text
1

SSES2WLD
Date/Time
8

SSES2PSS
Text
1

SSES2PSD
Date/Time
8

SSES2ACS
Text
1

SSES2ACD
Date/Time
8

SSES2AIS
Text
1

SSES2AID
Date/Time
8

SSES3WLS
Text
1

SSES3WLD
Date/Time
8

SSES3PSS
Text
1

SSES3PSD
Date/Time
8

SSES3ACS
Text
1

SSES3ACD
Date/Time
8

SSES3AIS
Text
1

SSES3AID
Date/Time
8

SSES4WLS
Text
1

SSES4WLD
Date/Time
8

SSES4PSS
Text
1

SSES4PSD
Date/Time
8

SSES4ACS
Text
1

SSES4ACD
Date/Time
8

SSES4AIS
Text
1

SSES4AID
Date/Time
8

SSES5WLS
Text
1

SSES5WLD
Date/Time
8

SSES5PSS
Text
1

SSES5PSD
Date/Time
8

SSES5ACS
Text
1

SSES5ACD
Date/Time
8

SSES5AIS
Text
1

SSES5AID
Date/Time
8

HEARADS
Text
1

HEARADD
Date/Time
8

HEARHLDS
Text
1

HEARHLDD
Date/Time
8

HEARGC
Text
70

HEARTWLS
Text
1

HEARTWLD
Date/Time
8

HEARTPSS
Text
1
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HEARTPSD
Date/Time
8

HEARTACS
Text
1

HEARTACD
Date/Time
8

HEARTAIS
Text
1

HEARTAID
Date/Time
8

HEARTGC
Text
70

HEARPWLS
Text
1

HEARPWLD
Date/Time
8

HEARPPSS
Text
1

HEARPPSD
Date/Time
8

HEARPACS
Text
1

HEARPACD
Date/Time
8

HEARPAIS
Text
1

HEARPAID
Date/Time
8

HEARPGC
Text
70

Table Indexes

Name
Number of Fields

HEARPAID
1

Fields:
HEARPAID, Ascending

HEARTAID
1

Fields:
HEARTAID, Ascending

ID
1

Fields:
ID, Ascending

II1AID
1

Fields:
II1AID, Ascending

II2AID
1

Fields:
II2AID, Ascending

II3AID
1

Fields:
II3AID, Ascending

II4AID
1

Fields:
II4AID, Ascending

II5AID
1

Fields:
II5AID, Ascending

SSES1AID
1

Fields:
SSES1AID, Ascending

SSES2AID
1

Fields:
SSES2AID, Ascending

SSES3AID
1

Fields:
SSES3AID, Ascending

SSES4AID
1

Fields:
SSES4AID, Ascending

SSES5AID
1

Fields:
SSES5AID, Ascending
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User Permissions

admin

Group Permissions

Admins

Users
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Properties

Date Created: 
5/7/02 9:23:25 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:26 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

HEARSWLS
Text
1

HEARSWLD
Date/Time
8

HEARSPSS
Text
1

HEARSPSD
Date/Time
8

HEARSACS
Text
1

HEARSACD
Date/Time
8

HEARSAIS
Text
1

HEARSAID
Date/Time
8

HEARSGC
Text
70

PROTWLS
Text
1

PROTWLD
Date/Time
8

PROTPSS
Text
1

PROTPSD
Date/Time
8

PROTACS
Text
1

PROTACD
Date/Time
8

PROTAIS
Text
1

PROTAID
Date/Time
8

PROTGC
Text
70

OPCINFWLS
Text
1

OPCINFWLD
Date/Time
8

OPCINFPSS
Text
1

OPCINFPSD
Date/Time
8

OPCINFACS
Text
1

OPCINFACD
Date/Time
8

OPCINFAIS
Text
1

OPCINFAID
Date/Time
8

OPCINFGC
Text
70

GWPDWLS
Text
1

GWPDWLD
Date/Time
8

GWPDPSS
Text
1

GWPDPSD
Date/Time
8

GWPDACS
Text
1

GWPDACD
Date/Time
8

GWPDAIS
Text
1

GWPDAID
Date/Time
8

GWPDGC
Text
70

SLUDGWLS
Text
1

SLUDGWLD
Date/Time
8

SLUDGPSS
Text
1
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SLUDGPSD
Date/Time
8

SLUDGACS
Text
1

SLUDGACD
Date/Time
8

SLUDGAIS
Text
1

SLUDGAID
Date/Time
8

SLUDGGC
Text
70

PLANRECDS
Text
1

PLANRECDD
Date/Time
8

PLANTOPSS
Text
1

PLANTOPSSD
Date/Time
8

PLANOKPSS
Text
1

PLANOKPSSD
Date/Time
8

PLANGC
Text
70

ADEQTOPCB
Text
1

ADEQTOPCBD
Date/Time
8

ADEQFRPCB
Text
1

ADEQFRPCBD
Date/Time
8

ADEQGC
Text
70

ENVDRFT
Text
1

ENVDRFTD
Date/Time
8

ENVISSU
Text
1

ENVISSUD
Date/Time
8

ENVCLEAR
Text
1

ENVCLEARD
Date/Time
8

ENVGC
Text
70

Table Indexes

Name
Number of Fields

GWPDAID
1

Fields:
GWPDAID, Ascending

HEARSAID
1

Fields:
HEARSAID, Ascending

ID
1

Fields:
ID, Ascending

OPCINFAID
1

Fields:
OPCINFAID, Ascending

PROTAID
1

Fields:
PROTAID, Ascending

SLUDGAID
1

Fields:
SLUDGAID, Ascending
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Group Permissions
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Properties

Date Created: 
5/7/02 9:23:21 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:22 AM
RecordCount: 
585

Columns

Name
Type
Size

ID
Text
14

CONTRACTNO
Number (Double)
8

DRAFTNUM
Number (Double)
8

DESC
Text
10

WLS
Text
1

WLD
Date/Time
8

PSS
Text
1

PSD
Date/Time
8

ACS
Text
1

ACD
Date/Time
8

AIS
Text
1

AID
Date/Time
8

SHOWME
Yes/No
1

UCON
Number (Double)
8

UDRAFT
Number (Double)
8

GCSHOW
Text
1

Table Indexes

Name
Number of Fields

AID
1

Fields:
AID, Ascending

CD
2

Fields:
CONTRACTNO, Ascending

DRAFTNUM, Ascending

ID
1

Fields:
ID, Ascending

IDCD
3

Fields:
ID, Ascending

CONTRACTNO, Ascending

DRAFTNUM, Ascending
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Properties

Date Created: 
5/7/02 9:23:17 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:18 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

TODAHWLS
Text
1

TODAHWLD
Date/Time
8

TODAHPSS
Text
1

TODAHPSD
Date/Time
8

TODAHACS
Text
1

TODAHACD
Date/Time
8

TODAHAIS
Text
1

TODAHAID
Date/Time
8

TODAHSURV
Text
3

TODAGC
Text
70

TONHPWLS
Text
1

TONHPWLD
Date/Time
8

TONHPPSS
Text
1

TONHPPSD
Date/Time
8

TONHPACS
Text
1

TONHPACD
Date/Time
8

TONHPAIS
Text
1

TONHPAID
Date/Time
8

TONHPSURV
Text
3

TONHPGC
Text
70

COE404WLS
Text
1

COE404WLD
Date/Time
8

COE404PSS
Text
1

COE404PSD
Date/Time
8

COE404ACS
Text
1

COE404ACD
Date/Time
8

COE404AIS
Text
1

COE404AID
Date/Time
8

COE404PERM
Text
3

COE404GC
Text
70

COES10WLS
Text
1

COES10WLD
Date/Time
8

COES10PSS
Text
1

COES10PSD
Date/Time
8

COES10ACS
Text
1

COES10ACD
Date/Time
8

COES10AIS
Text
1

COES10AID
Date/Time
8

COES10PERM
Text
3
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COES10GC
Text
70

TOBMRWLS
Text
1

TOBMRWLD
Date/Time
8

TOBMRPSS
Text
1

TOBMRPSD
Date/Time
8

TOBMRACS
Text
1

TOBMRACD
Date/Time
8

TOBMRAIS
Text
1

TOBMRAID
Date/Time
8

TOBMRPERM
Text
3

TOBMRGC
Text
70

USFWSWLS
Text
1

USFWSWLD
Date/Time
8

USFWSPSS
Text
1

USFWSPSD
Date/Time
8

USFWSACS
Text
1

USFWSACD
Date/Time
8

USFWSAIS
Text
1

USFWSAID
Date/Time
8

USFWSCOMM
Text
3

USFWSRESOL
Text
3

USFWSGC
Text
70

IGRWLS
Text
1

IGRWLD
Date/Time
8

IGRPSS
Text
1

IGRPSD
Date/Time
8

IGRACS
Text
1

IGRACD
Date/Time
8

IGRAIS
Text
1

IGRAID
Date/Time
8

IGRGC
Text
70

FARMTOSCSS
Text
1

FARMTOSCSD
Date/Time
8

FARMFMSCSS
Text
1

FARMFMSCSD
Date/Time
8

FARMAPPDS
Text
1

FARMAPPDD
Date/Time
8

FARMGC
Text
70

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

COE404AID
1

Fields:
COE404AID, Ascending

COES10AID
1

Fields:
COES10AID, Ascending

ID
1

Fields:
ID, Ascending
D:\drinking water\dw.mdb
Monday, November 25, 2002
Table: IGR1
Page: 43

IGRAID
1

Fields:
IGRAID, Ascending

TOBMRAID
1

Fields:
TOBMRAID, Ascending

TODAHAID
1

Fields:
TODAHAID, Ascending

TONHPAID
1

Fields:
TONHPAID, Ascending

USFWSAID
1

Fields:
USFWSAID, Ascending

User Permissions

admin

Group Permissions

Admins
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Properties

Date Created: 
5/7/02 9:23:13 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:13 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

FORESTWLS
Text
1

FORESTWLD
Date/Time
8

FORESTPSS
Text
1

FORESTPSD
Date/Time
8

FORESTACS
Text
1

FORESTACD
Date/Time
8

FORESTAIS
Text
1

FORESTAID
Date/Time
8

FORESTGC
Text
70

ARCHWLS
Text
1

ARCHWLD
Date/Time
8

ARCHPSS
Text
1

ARCHPSD
Date/Time
8

ARCHACS
Text
1

ARCHACD
Date/Time
8

ARCHAIS
Text
1

ARCHAID
Date/Time
8

ARCHGC
Text
70

ACSURVWLS
Text
1

ACSURVWLD
Date/Time
8

ACSURVPSS
Text
1

ACSURVPSD
Date/Time
8

ACSURVACS
Text
1

ACSURVACD
Date/Time
8

ACSURVAIS
Text
1

ACSURVAID
Date/Time
8

ACSURVGC
Text
70

VEGSURVWLS
Text
1

VEGSURVWLD
Date/Time
8

VEGSURVPSS
Text
1

VEGSURVPSD
Date/Time
8

VEGSURVACS
Text
1

VEGSURVACD
Date/Time
8

VEGSURVAIS
Text
1

VEGSURVAID
Date/Time
8

VEGSURVGC
Text
70

APPVWWLS
Text
1

APPVWWLD
Date/Time
8

APPVWPSS
Text
1
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APPVWPSD
Date/Time
8

APPVWACS
Text
1

APPVWACD
Date/Time
8

APPVWAIS
Text
1

APPVWAID
Date/Time
8

APPVWGC
Text
70

APPL404WLS
Text
1

APPL404WLD
Date/Time
8

APPL404PSS
Text
1

APPL404PSD
Date/Time
8

APPL404ACS
Text
1

APPL404ACD
Date/Time
8

APPL404AIS
Text
1

APPL404AID
Date/Time
8

APPL404GC
Text
70

PERM404WLS
Text
1

PERM404WLD
Date/Time
8

PERM404PSS
Text
1

PERM404PSD
Date/Time
8

PERM404ACS
Text
1

PERM404ACD
Date/Time
8

PERM404AIS
Text
1

PERM404AID
Date/Time
8

PERM404NUM
Text
25

PERM404GC
Text
70

APPL10WLS
Text
1

APPL10WLD
Date/Time
8

APPL10PSS
Text
1

APPL10PSD
Date/Time
8

APPL10ACS
Text
1

APPL10ACD
Date/Time
8

APPL10AIS
Text
1

APPL10AID
Date/Time
8

APPL10GC
Text
70

Table Indexes

Name
Number of Fields

ACSURVAID
1

Fields:
ACSURVAID, Ascending

APPL10AID
1

Fields:
APPL10AID, Ascending

APPL404AID
1

Fields:
APPL404AID, Ascending

APPVWAID
1

Fields:
APPVWAID, Ascending

ARCHAID
1

Fields:
ARCHAID, Ascending

FORESTAID
1
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Fields:
FORESTAID, Ascending

ID
1

Fields:
ID, Ascending

PERM404AID
1

Fields:
PERM404AID, Ascending

PERM404NUM
1

Fields:
PERM404NUM, Ascending

VEGSURVAID
1

Fields:
VEGSURVAID, Ascending
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Properties

Date Created: 
5/7/02 9:23:09 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:09 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

PERM10WLS
Text
1

PERM10WLD
Date/Time
8

PERM10PSS
Text
1

PERM10PSD
Date/Time
8

PERM10ACS
Text
1

PERM10ACD
Date/Time
8

PERM10AIS
Text
1

PERM10AID
Date/Time
8

PERM10GC
Text
70

APPLBMRWLS
Text
1

APPLBMRWLD
Date/Time
8

APPLBMRPSS
Text
1

APPLBMRPSD
Date/Time
8

APPLBMRACS
Text
1

APPLBMRACD
Date/Time
8

APPLBMRAIS
Text
1

APPLBMRAID
Date/Time
8

APPLBMRGC
Text
70

PERMBMRWLS
Text
1

PERMBMRWLD
Date/Time
8

PERMBMRPSS
Text
1

PERMBMRPSD
Date/Time
8

PERMBMRACS
Text
1

PERMBMRACD
Date/Time
8

PERMBMRAIS
Text
1

PERMBMRAID
Date/Time
8

PERMBMRGC
Text
70

IGRPKGWLS
Text
1

IGRPKGWLD
Date/Time
8

IGRPKGPSS
Text
1

IGRPKGPSD
Date/Time
8

IGRPKGACS
Text
1

IGRPKGACD
Date/Time
8

IGRPKGAIS
Text
1

IGRPKGAID
Date/Time
8

IGRPKGGC
Text
70

IGRCLRWLS
Text
1

IGRCLRWLD
Date/Time
8

IGRCLRPSS
Text
1
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IGRCLRPSD
Date/Time
8

IGRCLRACS
Text
1

IGRCLRACD
Date/Time
8

IGRCLRAIS
Text
1

IGRCLRAID
Date/Time
8

IGRCLRGC
Text
70

IGRFINWLS
Text
1

IGRFINWLD
Date/Time
8

IGRFINPSS
Text
1

IGRFINPSD
Date/Time
8

IGRFINNUM
Text
25

IGRFINGC
Text
70

Table Indexes

Name
Number of Fields

APPLBMRAID
1

Fields:
APPLBMRAID, Ascending

ID
1

Fields:
ID, Ascending

IGRCLRAID
1

Fields:
IGRCLRAID, Ascending

IGRFINNUM
1

Fields:
IGRFINNUM, Ascending

IGRPKGAID
1

Fields:
IGRPKGAID, Ascending

PERM10AID
1

Fields:
PERM10AID, Ascending

PERMBMRAID
1

Fields:
PERMBMRAID, Ascending
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Properties

Date Created: 
5/7/02 9:23:04 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:05 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

SEARCHWLS
Text
1

SEARCHWLD
Date/Time
8

SEARCHPSS
Text
1

SEARCHPSD
Date/Time
8

SEARCHACS
Text
1

SEARCHACD
Date/Time
8

SEARCHAIS
Text
1

SEARCHAID
Date/Time
8

SEARCHGC
Text
70

INFORMWLS
Text
1

INFORMWLD
Date/Time
8

INFORMPSS
Text
1

INFORMPSD
Date/Time
8

INFORMACS
Text
1

INFORMACD
Date/Time
8

INFORMAIS
Text
1

INFORMAID
Date/Time
8

INFORMGC
Text
70

HIREARWLS
Text
1

HIREARWLD
Date/Time
8

HIREARPSS
Text
1

HIREARPSD
Date/Time
8

HIREARACS
Text
1

HIREARACD
Date/Time
8

HIREARAIS
Text
1

HIREARAID
Date/Time
8

HIREARGC
Text
70

APPRAISWLS
Text
1

APPRAISWLD
Date/Time
8

APPRAISPSS
Text
1

APPRAISPSD
Date/Time
8

APPRAISACS
Text
1

APPRAISACD
Date/Time
8

APPRAISAIS
Text
1

APPRAISAID
Date/Time
8

APPRAISGC
Text
70

RAPPWLS
Text
1

RAPPWLD
Date/Time
8

RAPPPSS
Text
1
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RAPPPSD
Date/Time
8

RAPPACS
Text
1

RAPPACD
Date/Time
8

RAPPAIS
Text
1

RAPPAID
Date/Time
8

RAPPGC
Text
70

STMTWLS
Text
1

STMTWLD
Date/Time
8

STMTPSS
Text
1

STMTPSD
Date/Time
8

STMTACS
Text
1

STMTACD
Date/Time
8

STMTAIS
Text
1

STMTAID
Date/Time
8

STMTGC
Text
70

NEGOWLS
Text
1

NEGOWLD
Date/Time
8

NEGOPSS
Text
1

NEGOPSD
Date/Time
8

NEGOACS
Text
1

NEGOACD
Date/Time
8

NEGOAIS
Text
1

NEGOAID
Date/Time
8

NEGOGC
Text
70

BUYWLS
Text
1

BUYWLD
Date/Time
8

BUYPSS
Text
1

BUYPSD
Date/Time
8

BUYACS
Text
1

BUYACD
Date/Time
8

BUYAIS
Text
1

BUYAID
Date/Time
8

BUYGC
Text
70

CONDWLS
Text
1

CONDWLD
Date/Time
8

CONDPSS
Text
1

CONDPSD
Date/Time
8

CONDACS
Text
1

CONDACD
Date/Time
8

CONDAIS
Text
1

CONDAID
Date/Time
8

CONDGC
Text
70

LIMWLS
Text
1

LIMWLD
Date/Time
8

LIMPSS
Text
1

LIMPSD
Date/Time
8

LIMACS
Text
1

LIMACD
Date/Time
8

LIMAIS
Text
1

LIMAID
Date/Time
8

LIMGC
Text
70
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LIMTCWLS
Text
1

LIMTCWLD
Date/Time
8

LIMTCPSS
Text
1

LIMTCPSD
Date/Time
8

LIMTCACS
Text
1

LIMTCACD
Date/Time
8

LIMTCAIS
Text
1

LIMTCAID
Date/Time
8

LIMTCGC
Text
70

CCONDWLS
Text
1

CCONDWLD
Date/Time
8

CCONDPSS
Text
1

CCONDPSD
Date/Time
8

CCONDACS
Text
1

CCONDACD
Date/Time
8

CCONDAIS
Text
1

CCONDAID
Date/Time
8

CCONDGC
Text
70

BLPROPWLS
Text
1

BLPROPWLD
Date/Time
8

BLPROPPSS
Text
1

BLPROPPSD
Date/Time
8

BLPROPACS
Text
1

BLPROPACD
Date/Time
8

BLPROPAIS
Text
1

BLPROPAID
Date/Time
8

BLPROPGC
Text
70

CLRLRWLS
Text
1

CLRLRWLD
Date/Time
8

CLRLRPSS
Text
1

CLRLRPSD
Date/Time
8

CLRLRACS
Text
1

CLRLRACD
Date/Time
8

CLRLRAIS
Text
1

CLRLRAID
Date/Time
8

CLRLRGC
Text
70

CLRTCWLS
Text
1

CLRTCWLD
Date/Time
8

CLRTCPSS
Text
1

CLRTCPSD
Date/Time
8

CLRTCACS
Text
1

CLRTCACD
Date/Time
8

CLRTCAIS
Text
1

CLRTCAID
Date/Time
8

CLRTCGC
Text
70

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields
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APPRAISAID
1

Fields:
APPRAISAID, Ascending

BLPROPAID
1

Fields:
BLPROPAID, Ascending

BUYAID
1

Fields:
BUYAID, Ascending

CCONDAID
1

Fields:
CCONDAID, Ascending

CLRLRAID
1

Fields:
CLRLRAID, Ascending

CLRTCAID
1

Fields:
CLRTCAID, Ascending

CONDAID
1

Fields:
CONDAID, Ascending

HIREARAID
1

Fields:
HIREARAID, Ascending

ID
1

Fields:
ID, Ascending

INFORMAID
1

Fields:
INFORMAID, Ascending

LIMAID
1

Fields:
LIMAID, Ascending

LIMTCAID
1

Fields:
LIMTCAID, Ascending

NEGOAID
1

Fields:
NEGOAID, Ascending

RAPPAID
1

Fields:
RAPPAID, Ascending

SEARCHAID
1

Fields:
SEARCHAID, Ascending

STMTAID
1

Fields:
STMTAID, Ascending

User Permissions
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Group Permissions

Admins
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Properties

Date Created: 
5/7/02 9:23:00 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:23:01 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

EAPPAISWLS
Text
1

EAPPAISWLD
Date/Time
8

EAPPAISPSS
Text
1

EAPPAISPSD
Date/Time
8

EAPPAISACS
Text
1

EAPPAISACD
Date/Time
8

EAPPAISAIS
Text
1

EAPPAISAID
Date/Time
8

EAPPAISGC
Text
70

ERAPPWLS
Text
1

ERAPPWLD
Date/Time
8

ERAPPPSS
Text
1

ERAPPPSD
Date/Time
8

ERAPPACS
Text
1

ERAPPACD
Date/Time
8

ERAPPAIS
Text
1

ERAPPAID
Date/Time
8

ERAPPGC
Text
70

ESTMTWLS
Text
1

ESTMTWLD
Date/Time
8

ESTMTPSS
Text
1

ESTMTPSD
Date/Time
8

ESTMTACS
Text
1

ESTMTACD
Date/Time
8

ESTMTAIS
Text
1

ESTMTAID
Date/Time
8

ESTMTGC
Text
70

OPTWLS
Text
1

OPTWLD
Date/Time
8

OPTPSS
Text
1

OPTPSD
Date/Time
8

OPTACS
Text
1

OPTACD
Date/Time
8

OPTAIS
Text
1

OPTAID
Date/Time
8

OPTGC
Text
70

PRICEWLS
Text
1

PRICEWLD
Date/Time
8

PRICEPSS
Text
1
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PRICEPSD
Date/Time
8

PRICEACS
Text
1

PRICEACD
Date/Time
8

PRICEAIS
Text
1

PRICEAID
Date/Time
8

PRICEGC
Text
70

JCOWNWLS
Text
1

JCOWNWLD
Date/Time
8

JCOWNPSS
Text
1

JCOWNPSD
Date/Time
8

JCOWNACS
Text
1

JCOWNACD
Date/Time
8

JCOWNAIS
Text
1

JCOWNAID
Date/Time
8

JCOWNGC
Text
70

ENEGOWLS
Text
1

ENEGOWLD
Date/Time
8

ENEGOPSS
Text
1

ENEGOPSD
Date/Time
8

ENEGOACS
Text
1

ENEGOACD
Date/Time
8

ENEGOAIS
Text
1

ENEGOAID
Date/Time
8

ENEGOGC
Text
70

NEGOPCWLS
Text
1

NEGOPCWLD
Date/Time
8

NEGOPCPSS
Text
1

NEGOPCPSD
Date/Time
8

NEGOPCACS
Text
1

NEGOPCACD
Date/Time
8

NEGOPCAIS
Text
1

NEGOPCAID
Date/Time
8

NEGOPCGC
Text
70

EXOPTWLS
Text
1

EXOPTWLD
Date/Time
8

EXOPTPSS
Text
1

EXOPTPSD
Date/Time
8

EXOPTACS
Text
1

EXOPTACD
Date/Time
8

EXOPTAIS
Text
1

EXOPTAID
Date/Time
8

EXOPTGC
Text
70

SUBEXWLS
Text
1

SUBEXWLD
Date/Time
8

SUBEXPSS
Text
1

SUBEXPSD
Date/Time
8

SUBEXACS
Text
1

SUBEXACD
Date/Time
8

SUBEXAIS
Text
1

SUBEXAID
Date/Time
8

SUBEXGC
Text
70
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ECONDWLS
Text
1

ECONDWLD
Date/Time
8

ECONDPSS
Text
1

ECONDPSD
Date/Time
8

ECONDACS
Text
1

ECONDACD
Date/Time
8

ECONDAIS
Text
1

ECONDAID
Date/Time
8

ECONDGC
Text
70

ELIMWLS
Text
1

ELIMWLD
Date/Time
8

ELIMPSS
Text
1

ELIMPSD
Date/Time
8

ELIMACS
Text
1

ELIMACD
Date/Time
8

ELIMAIS
Text
1

ELIMAID
Date/Time
8

ELIMGC
Text
70

ELIMTCWLS
Text
1

ELIMTCWLD
Date/Time
8

ELIMTCPSS
Text
1

ELIMTCPSD
Date/Time
8

ELIMTCACS
Text
1

ELIMTCACD
Date/Time
8

ELIMTCAIS
Text
1

ELIMTCAID
Date/Time
8

ELIMTCGC
Text
70

BUYPWLS
Text
1

BUYPWLD
Date/Time
8

BUYPPSS
Text
1

BUYPPSD
Date/Time
8

BUYPACS
Text
1

BUYPACD
Date/Time
8

BUYPAIS
Text
1

BUYPAID
Date/Time
8

BUYPGC
Text
70

CERTWLS
Text
1

CERTWLD
Date/Time
8

CERTPSS
Text
1

CERTPSD
Date/Time
8

CERTACS
Text
1

CERTACD
Date/Time
8

CERTAIS
Text
1

CERTAID
Date/Time
8

CERTGC
Text
70

Table Indexes

Name
Number of Fields

BUYPAID
1
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Fields:
BUYPAID, Ascending

CERTAID
1

Fields:
CERTAID, Ascending

EAPPAISAID
1

Fields:
EAPPAISAID, Ascending

ECONDAID
1

Fields:
ECONDAID, Ascending

ELIMAID
1

Fields:
ELIMAID, Ascending

ELIMTCAID
1

Fields:
ELIMTCAID, Ascending

ENEGOAID
1

Fields:
ENEGOAID, Ascending

ERAPPAID
1

Fields:
ERAPPAID, Ascending

ESTMTAID
1

Fields:
ESTMTAID, Ascending

EXOPTAID
1

Fields:
EXOPTAID, Ascending

ID
1

Fields:
ID, Ascending

JCOWNAID
1

Fields:
JCOWNAID, Ascending

NEGOPCAID
1

Fields:
NEGOPCAID, Ascending

OPTAID
1

Fields:
OPTAID, Ascending

PRICEAID
1

Fields:
PRICEAID, Ascending

SUBEXAID
1

Fields:
SUBEXAID, Ascending

User Permissions

admin

Group Permissions

Admins

Users
D:\drinking water\dw.mdb
Monday, November 25, 2002
Table: LOANAPP1
Page: 57

Properties

Date Created: 
5/7/02 9:22:56 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:22:56 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

CDBGAPPWLS
Text
1

CDBGAPPWLD
Date/Time
8

CDBGAPPPSS
Text
1

CDBGAPPPSD
Date/Time
8

CDBGAPPACS
Text
1

CDBGAPPACD
Date/Time
8

CDBGAPPAIS
Text
1

CDBGAPPAID
Date/Time
8

CDBGAPPGC
Text
70

CDBGGRTWLS
Text
1

CDBGGRTWLD
Date/Time
8

CDBGGRTPSS
Text
1

CDBGGRTPSD
Date/Time
8

CDBGGRTACS
Text
1

CDBGGRTACD
Date/Time
8

CDBGGRTAIS
Text
1

CDBGGRTAID
Date/Time
8

CDBGGRTGC
Text
70

PCONFWLS
Text
1

PCONFWLD
Date/Time
8

PCONFPSS
Text
1

PCONFPSD
Date/Time
8

PCONFACS
Text
1

PCONFACD
Date/Time
8

PCONFAIS
Text
1

PCONFAID
Date/Time
8

PCONFGC
Text
70

AEPACK1WLS
Text
1

AEPACK1WLD
Date/Time
8

AEPACK1PSS
Text
1

AEPACK1PSD
Date/Time
8

AEPACK1ACS
Text
1

AEPACK1ACD
Date/Time
8

AEPACK1AIS
Text
1

AEPACK1AID
Date/Time
8

AEPACK1GC
Text
70

AEPACK2WLS
Text
1

AEPACK2WLD
Date/Time
8

AEPACK2PSS
Text
1
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AEPACK2PSD
Date/Time
8

AEPACK2ACS
Text
1

AEPACK2ACD
Date/Time
8

AEPACK2AIS
Text
1

AEPACK2AID
Date/Time
8

AEPACK3WLS
Text
1

AEPACK3WLD
Date/Time
8

AEPACK3PSS
Text
1

AEPACK3PSD
Date/Time
8

AEPACK3ACS
Text
1

AEPACK3ACD
Date/Time
8

AEPACK3AIS
Text
1

AEPACK3AID
Date/Time
8

AEPACK4WLS
Text
1

AEPACK4WLD
Date/Time
8

AEPACK4PSS
Text
1

AEPACK4PSD
Date/Time
8

AEPACK4ACS
Text
1

AEPACK4ACD
Date/Time
8

AEPACK4AIS
Text
1

AEPACK4AID
Date/Time
8

AEPACK5WLS
Text
1

AEPACK5WLD
Date/Time
8

AEPACK5PSS
Text
1

AEPACK5PSD
Date/Time
8

AEPACK5ACS
Text
1

AEPACK5ACD
Date/Time
8

AEPACK5AIS
Text
1

AEPACK5AID
Date/Time
8

PPACK1WLS
Text
1

PPACK1WLD
Date/Time
8

PPACK1PSS
Text
1

PPACK1PSD
Date/Time
8

PPACK1ACS
Text
1

PPACK1ACD
Date/Time
8

PPACK1AIS
Text
1

PPACK1AID
Date/Time
8

PPACK1GC
Text
70

PPACK2WLS
Text
1

PPACK2WLD
Date/Time
8

PPACK2PSS
Text
1

PPACK2PSD
Date/Time
8

PPACK2ACS
Text
1

PPACK2ACD
Date/Time
8

PPACK2AIS
Text
1

PPACK2AID
Date/Time
8

PPACK3WLS
Text
1

PPACK3WLD
Date/Time
8

PPACK3PSS
Text
1

PPACK3PSD
Date/Time
8

PPACK3ACS
Text
1
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PPACK3ACD
Date/Time
8

PPACK3AIS
Text
1

PPACK3AID
Date/Time
8

PPACK4WLS
Text
1

PPACK4WLD
Date/Time
8

PPACK4PSS
Text
1

PPACK4PSD
Date/Time
8

PPACK4ACS
Text
1

PPACK4ACD
Date/Time
8

PPACK4AIS
Text
1

PPACK4AID
Date/Time
8

PPACK5WLS
Text
1

PPACK5WLD
Date/Time
8

PPACK5PSS
Text
1

PPACK5PSD
Date/Time
8

PPACK5ACS
Text
1

PPACK5ACD
Date/Time
8

PPACK5AIS
Text
1

PPACK5AID
Date/Time
8

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

AEPACK1AID
1

Fields:
AEPACK1AID, Ascending

AEPACK2AID
1

Fields:
AEPACK2AID, Ascending

AEPACK3AID
1

Fields:
AEPACK3AID, Ascending

AEPACK4AID
1

Fields:
AEPACK4AID, Ascending

AEPACK5AID
1

Fields:
AEPACK5AID, Ascending

CDBGAPPAID
1

Fields:
CDBGAPPAID, Ascending

CDBGGRTAID
1

Fields:
CDBGGRTAID, Ascending

ID
1

Fields:
ID, Ascending

PCONFAID
1

Fields:
PCONFAID, Ascending

PPACK1AID
1

Fields:
PPACK1AID, Ascending

PPACK2AID
1

Fields:
PPACK2AID, Ascending

PPACK3AID
1

Fields:
PPACK3AID, Ascending
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PPACK4AID
1

Fields:
PPACK4AID, Ascending

PPACK5AID
1

Fields:
PPACK5AID, Ascending

User Permissions

admin

Group Permissions

Admins

Users
D:\drinking water\dw.mdb
Monday, November 25, 2002
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Page: 61

Properties

Date Created: 
5/7/02 9:22:48 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:22:49 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

EMEMOWLS
Text
1

EMEMOWLD
Date/Time
8

EMEMOPSS
Text
1

EMEMOPSD
Date/Time
8

EMEMOACS
Text
1

EMEMOACD
Date/Time
8

EMEMOAIS
Text
1

EMEMOAID
Date/Time
8

EMEMOGC
Text
70

RESOWLS
Text
1

RESOWLD
Date/Time
8

RESOPSS
Text
1

RESOPSD
Date/Time
8

RESOACS
Text
1

RESOACD
Date/Time
8

RESOAIS
Text
1

RESOAID
Date/Time
8

RESOGC
Text
70

LEGALWLS
Text
1

LEGALWLD
Date/Time
8

LEGALPSS
Text
1

LEGALPSD
Date/Time
8

LEGALACS
Text
1

LEGALACD
Date/Time
8

LEGALAIS
Text
1

LEGALAID
Date/Time
8

LEGALGC
Text
70

DEBARWLS
Text
1

DEBARWLD
Date/Time
8

DEBARPSS
Text
1

DEBARPSD
Date/Time
8

DEBARACS
Text
1

DEBARACD
Date/Time
8

DEBARAIS
Text
1

DEBARAID
Date/Time
8

DEBARGC
Text
70

CERTWLS
Text
1

CERTWLD
Date/Time
8

CERTPSS
Text
1
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CERTPSD
Date/Time
8

CERTACS
Text
1

CERTACD
Date/Time
8

CERTAIS
Text
1

CERTAID
Date/Time
8

CERTGC
Text
70

CAPWLS
Text
1

CAPWLD
Date/Time
8

CAPPSS
Text
1

CAPPSD
Date/Time
8

CAPACS
Text
1

CAPACD
Date/Time
8

CAPAIS
Text
1

CAPAID
Date/Time
8

CAPGC
Text
70

BIDWLS
Text
1

BIDWLD
Date/Time
8

BIDPSS
Text
1

BIDPSD
Date/Time
8

BIDACS
Text
1

BIDACD
Date/Time
8

BIDAIS
Text
1

BIDAID
Date/Time
8

BIDGC
Text
70

CIVILEPAS
Text
1

CIVILEPAD
Date/Time
8

CIVILAPPS
Text
1

CIVILAPPD
Date/Time
8

CIVILFRS
Text
1

CIVILFRD
Date/Time
8

CIVILGC
Text
70

Table Indexes

Name
Number of Fields

BIDAID
1

Fields:
BIDAID, Ascending

CAPAID
1

Fields:
CAPAID, Ascending

CERTAID
1

Fields:
CERTAID, Ascending

DEBARAID
1

Fields:
DEBARAID, Ascending

EMEMOAID
1

Fields:
EMEMOAID, Ascending

ID
1

Fields:
ID, Ascending

LEGALAID
1

Fields:
LEGALAID, Ascending
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RESOAID
1

Fields:
RESOAID, Ascending

User Permissions

admin

Group Permissions

Admins

Users
D:\drinking water\dw.mdb
Monday, November 25, 2002
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Properties

Date Created: 
5/7/02 9:22:43 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:22:44 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

SUO1WLS
Text
1

SUO1WLD
Date/Time
8

SUO1PSS
Text
1

SUO1PSD
Date/Time
8

SUO1ACS
Text
1

SUO1ACD
Date/Time
8

SUO1AIS
Text
1

SUO1AID
Date/Time
8

SUO1GC
Text
70

SUO2WLS
Text
1

SUO2WLD
Date/Time
8

SUO2PSS
Text
1

SUO2PSD
Date/Time
8

SUO2ACS
Text
1

SUO2ACD
Date/Time
8

SUO2AIS
Text
1

SUO2AID
Date/Time
8

SUO3WLS
Text
1

SUO3WLD
Date/Time
8

SUO3PSS
Text
1

SUO3PSD
Date/Time
8

SUO3ACS
Text
1

SUO3ACD
Date/Time
8

SUO3AIS
Text
1

SUO3AID
Date/Time
8

SUO4WLS
Text
1

SUO4WLD
Date/Time
8

SUO4PSS
Text
1

SUO4PSD
Date/Time
8

SUO4ACS
Text
1

SUO4ACD
Date/Time
8

SUO4AIS
Text
1

SUO4AID
Date/Time
8

SUO5WLS
Text
1

SUO5WLD
Date/Time
8

SUO5PSS
Text
1

SUO5PSD
Date/Time
8

SUO5ACS
Text
1

SUO5ACD
Date/Time
8
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SUO5AIS
Text
1

SUO5AID
Date/Time
8

UCS1WLS
Text
1

UCS1WLD
Date/Time
8

UCS1PSS
Text
1

UCS1PSD
Date/Time
8

UCS1ACS
Text
1

UCS1ACD
Date/Time
8

UCS1AIS
Text
1

UCS1AID
Date/Time
8

UCS1GC
Text
70

UCS2WLS
Text
1

UCS2WLD
Date/Time
8

UCS2PSS
Text
1

UCS2PSD
Date/Time
8

UCS2ACS
Text
1

UCS2ACD
Date/Time
8

UCS2AIS
Text
1

UCS2AID
Date/Time
8

UCS3WLS
Text
1

UCS3WLD
Date/Time
8

UCS3PSS
Text
1

UCS3PSD
Date/Time
8

UCS3ACS
Text
1

UCS3ACD
Date/Time
8

UCS3AIS
Text
1

UCS3AID
Date/Time
8

UCS4WLS
Text
1

UCS4WLD
Date/Time
8

UCS4PSS
Text
1

UCS4PSD
Date/Time
8

UCS4ACS
Text
1

UCS4ACD
Date/Time
8

UCS4AIS
Text
1

UCS4AID
Date/Time
8

UCS5WLS
Text
1

UCS5WLD
Date/Time
8

UCS5PSS
Text
1

UCS5PSD
Date/Time
8

UCS5ACS
Text
1

UCS5ACD
Date/Time
8

UCS5AIS
Text
1

UCS5AID
Date/Time
8

Table Indexes

Name
Number of Fields

ID
1

Fields:
ID, Ascending

SUO1AID
1
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Fields:
SUO1AID, Ascending

SUO2AID
1

Fields:
SUO2AID, Ascending

SUO3AID
1

Fields:
SUO3AID, Ascending

SUO4AID
1

Fields:
SUO4AID, Ascending

SUO5AID
1

Fields:
SUO5AID, Ascending

UCS1AID
1

Fields:
UCS1AID, Ascending

UCS2AID
1

Fields:
UCS2AID, Ascending

UCS3AID
1

Fields:
UCS3AID, Ascending

UCS4AID
1

Fields:
UCS4AID, Ascending

UCS5AID
1

Fields:
UCS5AID, Ascending

User Permissions

admin

Group Permissions

Admins

Users
D:\drinking water\dw.mdb
Monday, November 25, 2002
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Page: 67

Properties

Date Created: 
5/7/02 9:24:48 AM
Def. Updatable: 
True

Last Updated: 
5/7/02 9:24:49 AM
RecordCount: 
176

Columns

Name
Type
Size

ID
Text
14

AGREE1WLS
Text
1

AGREE1WLD
Date/Time
8

AGREE1PSS
Text
1

AGREE1PSD
Date/Time
8

AGREE1ACS
Text
1

AGREE1ACD
Date/Time
8

AGREE1AIS
Text
1

AGREE1AID
Date/Time
8

AGREE1GC
Text
70

AGREE2WLS
Text
1

AGREE2WLD
Date/Time
8

AGREE2PSS
Text
1

AGREE2PSD
Date/Time
8

AGREE2ACS
Text
1

AGREE2ACD
Date/Time
8

AGREE2AIS
Text
1

AGREE2AID
Date/Time
8

AGREE3WLS
Text
1

AGREE3WLD
Date/Time
8

AGREE3PSS
Text
1

AGREE3PSD
Date/Time
8

AGREE3ACS
Text
1

AGREE3ACD
Date/Time
8

AGREE3AIS
Text
1

AGREE3AID
Date/Time
8

AGREE4WLS
Text
1

AGREE4WLD
Date/Time
8

AGREE4PSS
Text
1

AGREE4PSD
Date/Time
8

AGREE4ACS
Text
1

AGREE4ACD
Date/Time
8

AGREE4AIS
Text
1

AGREE4AID
Date/Time
8

AGREE5WLS
Text
1

AGREE5WLD
Date/Time
8

AGREE5PSS
Text
1

AGREE5PSD
Date/Time
8

AGREE5ACS
Text
1

AGREE5ACD
Date/Time
8
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AGREE5AIS
Text
1

AGREE5AID
Date/Time
8

LAF1WLS
Text
1

LAF1WLD
Date/Time
8

LAF1PSS
Text
1

LAF1PSD
Date/Time
8

LAF1ACS
Text
1

LAF1ACD
Date/Time
8

LAF1AIS
Text
1

LAF1AID
Date/Time
8

LAF1GC
Text
70

LAF2WLS
Text
1

LAF2WLD
Date/Time
8

LAF2PSS
Text
1

LAF2PSD
Date/Time
8

LAF2ACS
Text
1

LAF2ACD
Date/Time
8

LAF2AIS
Text
1

LAF2AID
Date/Time
8

LAF3WLS
Text
1

LAF3WLD
Date/Time
8

LAF3PSS
Text
1

LAF3PSD
Date/Time
8

LAF3ACS
Text
1

LAF3ACD
Date/Time
8

LAF3AIS
Text
1

LAF3AID
Date/Time
8

LAF4WLS
Text
1

LAF4WLD
Date/Time
8

LAF4PSS
Text
1

LAF4PSD
Date/Time
8

LAF4ACS
Text
1

LAF4ACD
Date/Time
8

LAF4AIS
Text
1

LAF4AID
Date/Time
8

LAF5WLS
Text
1

LAF5WLD
Date/Time
8

LAF5PSS
Text
1

LAF5PSD
Date/Time
8

LAF5ACS
Text
1

LAF5ACD
Date/Time
8

LAF5AIS
Text
1

LAF5AID
Date/Time
8

LAGTOADMS
Text
1

LAGTOADMD
Date/Time
8

LAGFRADMS
Text
1

LAGFRADMD
Date/Time
8

LAGGC
Text
70

OFFERAWDS
Text
1

OFFERAWDD
Date/Time
8

OFFERLREXS
Text
1
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OFFERLREXD
Date/Time
8

OFFERFRLRS
Text
1

OFFERFRLRD
Date/Time
8

OFFERGC
Text
70

RESWLS
Text
1

RESWLD
Date/Time
8

RESPSS
Text
1

RESPSD
Date/Time
8

RESACS
Text
1

RESACD
Date/Time
8

RESAIS
Text
1

RESAID
Date/Time
8

RESGC
Text
70

Table Indexes

Name
Number of Fields

AGREE1AID
1

Fields:
AGREE1AID, Ascending

AGREE2AID
1

Fields:
AGREE2AID, Ascending

AGREE3AID
1

Fields:
AGREE3AID, Ascending

AGREE4AID
1

Fields:
AGREE4AID, Ascending

AGREE5AID
1

Fields:
AGREE5AID, Ascending

ID
1

Fields:
ID, Ascending

LAF1AID
1

Fields:
LAF1AID, Ascending

LAF2AID
1

Fields:
LAF2AID, Ascending

LAF3AID
1

Fields:
LAF3AID, Ascending

LAF4AID
1

Fields:
LAF4AID, Ascending

LAF5AID
1

Fields:
LAF5AID, Ascending

RESAID
1

Fields:
RESAID, Ascending

User Permissions

admin
D:\drinking water\dw.mdb
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Table: LOANAPP4
Page: 70

Group Permissions

Admins

Users
D:\drinking water\dw.mdb
Monday, November 25, 2002
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Page: 71

Properties

Date Created: 
5/9/02 1:27:23 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 1:27:34 PM
RecordCount: 
177

Columns

Name
Type
Size

DESC
Text
30

ID
Text
14

FEDFUNDYR
Number (Double)
8

LOANRECIP
Text
30

LRFUNDYR1
Date/Time
8

LRFUNDYR2
Date/Time
8

COUNTY
Text
20

CONGDIST
Text
35

PRFNAME
Text
35

PRLNAME
Text
35

PRTITLE
Text
40

PRADDRESS
Text
40

PRCITY
Text
40

PRSTATE
Text
2

PRZIP
Text
10

PRPHONE
Text
13

PRFAX
Text
13

PR2FNAME
Text
35

PR2LNAME
Text
35

PR2TITLE
Text
40

PR2ADDRESS
Text
40

PR2CITY
Text
40

PR2STATE
Text
2

PR2ZIP
Text
10

PR2PHONE
Text
13

PR2FAX
Text
13

PR3FNAME
Text
35

PR3LNAME
Text
35

PR3TITLE
Text
40

PR3ADDRESS
Text
40

PR3CITY
Text
40

PR3STATE
Text
2

PR3ZIP
Text
10

PR3PHONE
Text
13

PR3FAX
Text
13

PRGC
Text
70

CEFNAME
Text
35

CELNAME
Text
35

CETITLE
Text
40

CEFIRM
Text
40
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CEADDRESS
Text
40

CECITY
Text
40

CESTATE
Text
2

CEZIP
Text
10

CEPHONE
Text
13

CEFAX
Text
13

CE2FNAME
Text
35

CE2LNAME
Text
35

CE2TITLE
Text
40

CE2FIRM
Text
40

CE2ADDRESS
Text
40

CE2CITY
Text
40

CE2STATE
Text
2

CE2ZIP
Text
10

CE2PHONE
Text
13

CE2FAX
Text
13

CE3FNAME
Text
35

CE3LNAME
Text
35

CE3TITLE
Text
40

CE3FIRM
Text
40

CE3ADDRESS
Text
40

CE3CITY
Text
40

CE3STATE
Text
2

CE3ZIP
Text
10

CE3PHONE
Text
13

CE3FAX
Text
13

CEGC
Text
70

TCFNAME
Text
35

TCLNAME
Text
35

TCTITLE
Text
40

TCFIRM
Text
40

TCADDRESS
Text
40

TCCITY
Text
40

TCSTATE
Text
2

TCZIP
Text
10

TCPHONE
Text
13

TCFAX
Text
13

TC2FNAME
Text
35

TC2LNAME
Text
35

TC2TITLE
Text
40

TC2FIRM
Text
40

TC2ADDRESS
Text
40

TC2CITY
Text
40

TC2STATE
Text
2

TC2ZIP
Text
10

TC2PHONE
Text
13

TC2FAX
Text
13

TC3FNAME
Text
35

TC3LNAME
Text
35

TC3TITLE
Text
40

TC3FIRM
Text
40
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TC3ADDRESS
Text
40

TC3CITY
Text
40

TC3STATE
Text
2

TC3ZIP
Text
10

TC3PHONE
Text
13

TC3FAX
Text
13

TCGC
Text
70

PMFNAME
Text
35

PMLNAME
Text
35

PMTITLE
Text
40

PMPHONE
Text
13

PMFAX
Text
13

PMGC
Text
70

PRIORTYAMT
Number (Double)
8

LOANAMT
Number (Double)
8

SOURCE
Text
20

INTRATE
Number (Double)
8

SPROJDESC
Text
10

CWACLASS
Text
40

LPROJDESC
Memo
-

UPDATED
Date/Time
8

TAG
Text
1

PRIORTYNUM
Number (Double)
8

GENERIC
Yes/No
1

CAT
Text
1

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

CAT
2

Fields:
CAT, Ascending

DESC, Ascending

CEFNAME
1

Fields:
CEFNAME, Ascending

CELNAME
1

Fields:
CELNAME, Ascending

CENAMEU
2

Fields:
CELNAME, Ascending

CEFNAME, Ascending

CONGDIST
1

Fields:
CONGDIST, Ascending

CONGDISTU
1

Fields:
CONGDIST, Ascending

COUNTY
1

Fields:
COUNTY, Ascending

COUNTYU
1

Fields:
COUNTY, Ascending

DESC
1
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Fields:
DESC, Ascending

FEDFUNDYR
1

Fields:
FEDFUNDYR, Ascending

FEDFYDESC
2

Fields:
DESC, Ascending

FEDFUNDYR, Ascending

FFYRECIP
2

Fields:
FEDFUNDYR, Ascending

LOANRECIP, Ascending

FLAG
1

Fields:
TAG, Ascending

GENERIC
1

Fields:
GENERIC, Ascending

ID
1

Fields:
ID, Ascending

LOANRECIP
1

Fields:
LOANRECIP, Ascending

LOANRECIPU
1

Fields:
LOANRECIP, Ascending

PMFNAME
1

Fields:
PMFNAME, Ascending

PMLNAME
1

Fields:
PMLNAME, Ascending

PMNAMEU
2

Fields:
PMFNAME, Ascending

PMLNAME, Ascending

PRFNAME
1

Fields:
PRFNAME, Ascending

PRIORTYNUM
1

Fields:
PRIORTYNUM, Ascending

PRLNAME
1

Fields:
PRLNAME, Ascending

PRZIPCODE
1

Fields:
PRZIP, Ascending

RECIP
1

Fields:
LOANRECIP, Ascending

TCFNAME
1

Fields:
TCFNAME, Ascending

TCLNAME
1

Fields:
TCLNAME, Ascending

User Permissions

admin
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Group Permissions

Admins

Users
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Properties

Date Created: 
5/9/02 2:03:23 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 2:03:32 PM
RecordCount: 
177

Columns

Name
Type
Size

ID
Text
14

PDCONFWLS
Text
1

PDCONFWLD
Date/Time
8

PDCONFPSS
Text
1

PDCONFPSD
Date/Time
8

PDCONFACS
Text
1

PDCONFACD
Date/Time
8

PDCONFAIS
Text
1

PDCONFAID
Date/Time
8

PDCONFGC
Text
70

VALUEREQD
Text
3

VALUEPERFS
Text
1

VALUEPERFD
Date/Time
8

VALUEGC
Text
70

BZWAIVWLS
Text
1

BZWAIVWLD
Date/Time
8

BZWAIVPSS
Text
1

BZWAIVPSD
Date/Time
8

BZWAIVACS
Text
1

BZWAIVACD
Date/Time
8

BZWAIVGC
Text
70

SWAPPLWLS
Text
1

SWAPPLWLD
Date/Time
8

SWAPPLPSS
Text
1

SWAPPLPSD
Date/Time
8

SWAPPLACS
Text
1

SWAPPLACD
Date/Time
8

SWAPPLGC
Text
70

NPDESAWLS
Text
1

NPDESAWLD
Date/Time
8

NPDESAPSS
Text
1

NPDESAPSD
Date/Time
8

NPDESAACS
Text
1

NPDESAACD
Date/Time
8

NPDESAGC
Text
70

NPDESTOPNS
Text
1

NPDESTOPND
Date/Time
8

NPDESPPSS
Text
1

NPDESPPSD
Date/Time
8

NPDESPACS
Text
1
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NPDESPACD
Date/Time
8

NPDESPAIS
Text
1

NPDESPAID
Date/Time
8

NPDESPNUM
Text
25

NPDESPERM
Text
3

NPDESPGC
Text
70

PPCTOLRS
Text
1

PPCTOLRD
Date/Time
8

PPCAGS
Text
1

PPCAGD
Date/Time
8

PPCGC
Text
70

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

ID
1

Fields:
ID, Ascending

NPDESPAID
1

Fields:
NPDESPAID, Ascending

NPDESPNUM
1

Fields:
NPDESPNUM, Ascending

PDCONFAID
1

Fields:
PDCONFAID, Ascending
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Properties

Date Created: 
5/9/02 2:04:51 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 2:05:01 PM
RecordCount: 
177

Columns

Name
Type
Size

ID
Text
14

PMCWLS
Text
1

PMCWLD
Date/Time
8

PMCPSS
Text
1

PMCPSD
Date/Time
8

PMCACS
Text
1

PMCACD
Date/Time
8

PMCAIS
Text
1

PMCAID
Date/Time
8

PMCGC
Text
70

CLEARWLS
Text
1

CLEARWLD
Date/Time
8

CLEARPSS
Text
1

CLEARPSD
Date/Time
8

CLEARACS
Text
1

CLEARACD
Date/Time
8

CLEARAIS
Text
1

CLEARAID
Date/Time
8

CLEARGC
Text
70

CERTLWLS
Text
1

CERTLWLD
Date/Time
8

CERTLPSS
Text
1

CERTLPSD
Date/Time
8

CERTLACS
Text
1

CERTLACD
Date/Time
8

CERTLAIS
Text
1

CERTLAID
Date/Time
8

CERTLGC
Text
70

WRATESREQS
Text
1

WRATESREQD
Date/Time
8

WRATESSNTS
Text
1

WRATESSNTD
Date/Time
8

WRATESEXPS
Text
1

WRATESEXPD
Date/Time
8

WRATESGC
Text
70

AD1WLS
Text
1

AD1WLD
Date/Time
8

AD1ADVERTS
Text
1

AD1ADVERTD
Date/Time
8

AD1SUBS
Text
1
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AD1SUBD
Date/Time
8

AD1GC
Text
70

AD2WLS
Text
1

AD2WLD
Date/Time
8

AD2ADVERTS
Text
1

AD2ADVERTD
Date/Time
8

AD2SUBS
Text
1

AD2SUBD
Date/Time
8

AD3WLS
Text
1

AD3WLD
Date/Time
8

AD3ADVERTS
Text
1

AD3ADVERTD
Date/Time
8

AD3SUBS
Text
1

AD3SUBD
Date/Time
8

AD4WLS
Text
1

AD4WLD
Date/Time
8

AD4ADVERTS
Text
1

AD4ADVERTD
Date/Time
8

AD4SUBS
Text
1

AD4SUBD
Date/Time
8

PREBIDWLS
Text
1

PREBIDWLD
Date/Time
8

PREBIDPSS
Text
1

PREBIDPSD
Date/Time
8

PREBIDACS
Text
1

PREBIDACD
Date/Time
8

PREBIDAIS
Text
1

PREBIDAID
Date/Time
8

PREBIDGC
Text
70

MEMOSRF
Memo
-

Table Indexes

Name
Number of Fields

CERTLAID
1

Fields:
CERTLAID, Ascending

CLEARAID
1

Fields:
CLEARAID, Ascending

ID
1

Fields:
ID, Ascending

PMCAID
1

Fields:
PMCAID, Ascending

PREBIDAID
1

Fields:
PREBIDAID, Ascending
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Properties

Date Created: 
5/9/02 2:05:14 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 2:05:21 PM
RecordCount: 
177

Columns

Name
Type
Size

ID
Text
14

OBIDS1WLS
Text
1

OBIDS1WLD
Date/Time
8

OBIDS1PSS
Text
1

OBIDS1PSD
Date/Time
8

OBIDS1ACS
Text
1

OBIDS1ACD
Date/Time
8

OBIDS1AIS
Text
1

OBIDS1AID
Date/Time
8

OBIDS1GC
Text
70

OBIDS2WLS
Text
1

OBIDS2WLD
Date/Time
8

OBIDS2PSS
Text
1

OBIDS2PSD
Date/Time
8

OBIDS2ACS
Text
1

OBIDS2ACD
Date/Time
8

OBIDS2AIS
Text
1

OBIDS2AID
Date/Time
8

OBIDS3WLS
Text
1

OBIDS3WLD
Date/Time
8

OBIDS3PSS
Text
1

OBIDS3PSD
Date/Time
8

OBIDS3ACS
Text
1

OBIDS3ACD
Date/Time
8

OBIDS3AIS
Text
1

OBIDS3AID
Date/Time
8

OBIDS4WLS
Text
1

OBIDS4WLD
Date/Time
8

OBIDS4PSS
Text
1

OBIDS4PSD
Date/Time
8

OBIDS4ACS
Text
1

OBIDS4ACD
Date/Time
8

OBIDS4AIS
Text
1

OBIDS4AID
Date/Time
8

EEO1WLS
Text
1

EEO1WLD
Date/Time
8

EEO1PSS
Text
1

EEO1PSD
Date/Time
8

EEO1ACS
Text
1

EEO1ACD
Date/Time
8
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EEO1AIS
Text
1

EEO1AID
Date/Time
8

EEO1GC
Text
70

EEO2WLS
Text
1

EEO2WLD
Date/Time
8

EEO2PSS
Text
1

EEO2PSD
Date/Time
8

EEO2ACS
Text
1

EEO2ACD
Date/Time
8

EEO2AIS
Text
1

EEO2AID
Date/Time
8

EEO3WLS
Text
1

EEO3WLD
Date/Time
8

EEO3PSS
Text
1

EEO3PSD
Date/Time
8

EEO3ACS
Text
1

EEO3ACD
Date/Time
8

EEO3AIS
Text
1

EEO3AID
Date/Time
8

EEO4WLS
Text
1

EEO4WLD
Date/Time
8

EEO4PSS
Text
1

EEO4PSD
Date/Time
8

EEO4ACS
Text
1

EEO4ACD
Date/Time
8

EEO4AIS
Text
1

EEO4AID
Date/Time
8

BIDP1WLS
Text
1

BIDP1WLD
Date/Time
8

BIDP1PSS
Text
1

BIDP1PSD
Date/Time
8

BIDP1ACS
Text
1

BIDP1ACD
Date/Time
8

BIDP1AIS
Text
1

BIDP1AID
Date/Time
8

BIDP1GC
Text
70

BIDP2WLS
Text
1

BIDP2WLD
Date/Time
8

BIDP2PSS
Text
1

BIDP2PSD
Date/Time
8

BIDP2ACS
Text
1

BIDP2ACD
Date/Time
8

BIDP2AIS
Text
1

BIDP2AID
Date/Time
8

BIDP3WLS
Text
1

BIDP3WLD
Date/Time
8

BIDP3PSS
Text
1

BIDP3PSD
Date/Time
8

BIDP3ACS
Text
1

BIDP3ACD
Date/Time
8

BIDP3AIS
Text
1
D:\drinking water\dw.mdb
Monday, November 25, 2002
Table: PRECON2
Page: 83

BIDP3AID
Date/Time
8

BIDP4WLS
Text
1

BIDP4WLD
Date/Time
8

BIDP4PSS
Text
1

BIDP4PSD
Date/Time
8

BIDP4ACS
Text
1

BIDP4ACD
Date/Time
8

BIDP4AIS
Text
1

BIDP4AID
Date/Time
8

Table Indexes

Name
Number of Fields

BIDP1AID
1

Fields:
BIDP1AID, Ascending

BIDP2AID
1

Fields:
BIDP2AID, Ascending

BIDP3AID
1

Fields:
BIDP3AID, Ascending

BIDP4AID
1

Fields:
BIDP4AID, Ascending

EEO1AID
1

Fields:
EEO1AID, Ascending

EEO2AID
1

Fields:
EEO2AID, Ascending

EEO3AID
1

Fields:
EEO3AID, Ascending

EEO4AID
1

Fields:
EEO4AID, Ascending

ID
1

Fields:
ID, Ascending

OBIDS1AID
1

Fields:
OBIDS1AID, Ascending

OBIDS2AID
1

Fields:
OBIDS2AID, Ascending

OBIDS3AID
1

Fields:
OBIDS3AID, Ascending

OBIDS4AID
1

Fields:
OBIDS4AID, Ascending
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Properties

Date Created: 
5/9/02 2:05:31 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 2:05:38 PM
RecordCount: 
177

Columns

Name
Type
Size

ID
Text
14

PCCONF1WLS
Text
1

PCCONF1WLD
Date/Time
8

PCCONF1PSS
Text
1

PCCONF1PSD
Date/Time
8

PCCONF1ACS
Text
1

PCCONF1ACD
Date/Time
8

PCCONF1AIS
Text
1

PCCONF1AID
Date/Time
8

PCCONF1GC
Text
70

PCCONF2WLS
Text
1

PCCONF2WLD
Date/Time
8

PCCONF2PSS
Text
1

PCCONF2PSD
Date/Time
8

PCCONF2ACS
Text
1

PCCONF2ACD
Date/Time
8

PCCONF2AIS
Text
1

PCCONF2AID
Date/Time
8

PCCONF3WLS
Text
1

PCCONF3WLD
Date/Time
8

PCCONF3PSS
Text
1

PCCONF3PSD
Date/Time
8

PCCONF3ACS
Text
1

PCCONF3ACD
Date/Time
8

PCCONF3AIS
Text
1

PCCONF3AID
Date/Time
8

PCCONF4WLS
Text
1

PCCONF4WLD
Date/Time
8

PCCONF4PSS
Text
1

PCCONF4PSD
Date/Time
8

PCCONF4ACS
Text
1

PCCONF4ACD
Date/Time
8

PCCONF4AIS
Text
1

PCCONF4AID
Date/Time
8

XCD1WLS
Text
1

XCD1WLD
Date/Time
8

XCD1PSS
Text
1

XCD1PSD
Date/Time
8

XCD1ACS
Text
1

XCD1ACD
Date/Time
8
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XCD1AIS
Text
1

XCD1AID
Date/Time
8

XCD1GC
Text
70

XCD2WLS
Text
1

XCD2WLD
Date/Time
8

XCD2PSS
Text
1

XCD2PSD
Date/Time
8

XCD2ACS
Text
1

XCD2ACD
Date/Time
8

XCD2AIS
Text
1

XCD2AID
Date/Time
8

XCD3WLS
Text
1

XCD3WLD
Date/Time
8

XCD3PSS
Text
1

XCD3PSD
Date/Time
8

XCD3ACS
Text
1

XCD3ACD
Date/Time
8

XCD3AIS
Text
1

XCD3AID
Date/Time
8

XCD4WLS
Text
1

XCD4WLD
Date/Time
8

XCD4PSS
Text
1

XCD4PSD
Date/Time
8

XCD4ACS
Text
1

XCD4ACD
Date/Time
8

XCD4AIS
Text
1

XCD4AID
Date/Time
8

PROC1PSS
Text
1

PROC1PSD
Date/Time
8

PROC1AIS
Text
1

PROC1AID
Date/Time
8

PROC1GC
Text
70

PROC2PSS
Text
1

PROC2PSD
Date/Time
8

PROC2AIS
Text
1

PROC2AID
Date/Time
8

PROC3PSS
Text
1

PROC3PSD
Date/Time
8

PROC3AIS
Text
1

PROC3AID
Date/Time
8

PROC4PSS
Text
1

PROC4PSD
Date/Time
8

PROC4AIS
Text
1

PROC4AID
Date/Time
8

Table Indexes

Name
Number of Fields

ID
1

Fields:
ID, Ascending
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PCCONF1AID
1

Fields:
PCCONF1AID, Ascending

PCCONF2AID
1

Fields:
PCCONF2AID, Ascending

PCCONF3AID
1

Fields:
PCCONF3AID, Ascending

PCCONF4AID
1

Fields:
PCCONF4AID, Ascending

PROC1AID
1

Fields:
PROC1AID, Ascending

PROC2AID
1

Fields:
PROC2AID, Ascending

PROC3AID
1

Fields:
PROC3AID, Ascending

PROC4AID
1

Fields:
PROC4AID, Ascending

XCD1AID
1

Fields:
XCD1AID, Ascending

XCD2AID
1

Fields:
XCD2AID, Ascending

XCD3AID
1

Fields:
XCD3AID, Ascending

XCD4AID
1

Fields:
XCD4AID, Ascending
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Properties

Date Created: 
5/9/02 2:06:59 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 2:07:02 PM
RecordCount: 
6

Columns

Name
Type
Size

RI_REPORT
Text
30

RI_LIBRARY
Text
80

RI_MASTER
Text
80

RI_OUTFILE
Text
80

RI_CHKTIME
Text
1

RI_NOESC
Yes/No
1

RI_PRINTER
Text
1

RI_BEGPAGE
Number (Double)
8

RI_ENDPAGE
Number (Double)
8

RI_TEST
Yes/No
1

RI_SCOPE
Text
1

RI_LOSCOPE
Text
250

RI_HISCOPE
Text
250

RI_COPIES
Number (Double)
8

RI_FILTER
Text
254

RI_QUERY
Text
1

RI_DISPERR
Yes/No
1

RI_STATUS
Yes/No
1

RI_MEMO
Text
80

RI_MINDEX
Text
93

RI_ALIAS1
Text
172

RI_ALIAS2
Text
172

RI_ALIAS3
Text
172

RI_ALIAS4
Text
172

RI_ALIAS5
Text
172

RI_ALIAS6
Text
172

RI_ALIAS7
Text
172

RI_ALIAS8
Text
172

RI_ALIAS9
Text
172

RI_WPTR
Text
40

RI_WPORT
Text
40

RI_WTITLE
Text
30
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Properties

Date Created: 
5/9/02 2:07:10 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 2:07:13 PM
RecordCount: 
1

Columns

Name
Type
Size

RO_ECODE
Text
1

RO_EMSG
Text
80

RO_REPORTS
Number (Double)
8

RO_PAGES
Number (Double)
8

RO_RIRECNO
Number (Double)
8

Table Indexes

Name
Number of Fields

RO_ECODE
1

Fields:
RO_ECODE, Ascending
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Properties

Date Created: 
5/9/02 2:07:20 PM
Def. Updatable: 
True

Last Updated: 
5/9/02 2:07:23 PM
RecordCount: 
6

Columns

Name
Type
Size

RI_REPORT
Text
30

RI_LIBRARY
Text
80

RI_MASTER
Text
80

RI_OUTFILE
Text
80

RI_CHKTIME
Text
1

RI_NOESC
Yes/No
1

RI_PRINTER
Text
1

RI_BEGPAGE
Number (Double)
8

RI_ENDPAGE
Number (Double)
8

RI_TEST
Yes/No
1

RI_SCOPE
Text
1

RI_LOSCOPE
Text
250

RI_HISCOPE
Text
250

RI_COPIES
Number (Double)
8

RI_FILTER
Text
254

RI_QUERY
Text
1

RI_DISPERR
Yes/No
1

RI_STATUS
Yes/No
1

RI_MEMO
Text
80

RI_MINDEX
Text
93

RI_ALIAS1
Text
172

RI_ALIAS2
Text
172

RI_ALIAS3
Text
172

RI_ALIAS4
Text
172

RI_ALIAS5
Text
172

RI_ALIAS6
Text
172

RI_ALIAS7
Text
172

RI_ALIAS8
Text
172

RI_ALIAS9
Text
172

RI_WPTR
Text
40

RI_WPORT
Text
40

RI_WTITLE
Text
30
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Group Permissions

Admins

Users
Board Members – Lynn C. Patrick, Chairman ( Cecil L. Watkins, Vice-Chairman ( Stephen A. Adamec, Jr. ( Angela Kaye Griffin ( David G. Roach 

Legislative Advisors – Representative Cecil Brown ( Senator Tommy Moffatt
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